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Annexure 'A' 

AGREEMENT FOR CONSTRUCTION OF ROAD OVER BRIDGE 

As per the Memorandum of understanding arrived between Ministry of Railways (MOR) and Ministry of Road 
Transport & Highways on 10.11.2014, the MORTH/NHAI shall construct ROB/RUB (including Railway 
Bridge portion) on National Highways i.e. NH corridors (NHDP & non-NHDP) in the country at their own cost 
on single entity basis. The existing ROBs, if any, will be upgraded/dismantled duly considering Railway 
safety/rebuilt by MORTH/NHAI as and when required by MORTH/NHAI or as and when demanded by 
Railways. 

In furtherance of the said Memorandum of understanding it is proposed for construction of New __________ 
lane Road Over Bridge at Railway Km ________________ (NH- _________Km) between 

_______________and _____________stations on ____________ - ____________ section of 
_______________ division of Northern Railway. 

 

This agreement entered on __________________ day of __________________20___ between the President of 
India acting through the General Manager, Northern Railways on the first part and National Highways Authority 
of India (NHAI) acting through the General Manager (Tech.) & Project Director NHAI, PIU 
___________________ on the second part to construct New ______ lane Road Over Bridge at Railway Km 
________________ (NH- _____________ Km) between _______________ and ______________ stations on 
________________ - _________________ section of _____________  division of Northern Railways. 

   

And whereas the Railway administration has agreed to provide all possible assistance for construction of such 
Road Over Bridge (ROB). 

It has been agreed between the two parties as follows:- 

A. The Party in the first part shall: 
 

1. On payment of amounts mentioned hereunder provide all facilities and assistance for early 
completion of the project involving construction of Road Over Bridges and their completion within 
the period stipulated under the agreement. 

2. Provide all assistance to NHAI for maintenance and management of the Road Over Bridge during 
construction/concession period and facilitate realization of fees, as agreed to in the concession 
agreement. 

3. Railway will not levy Supervision Charges, Departmental Charges, Maintenance Charges and Land 
Lease Charges. 

4. Ministry of Railways has developed a web-based programme for online submission for getting 
expeditious approval of various drawings related to ROBs/RUBs. This programme includes all the 
RDSO standard span drawings, check list to be followed for preparation of GAD and standard 
MOU. Nominated officer of MORTH/NHAI or NH-wing of PWD shall fill up details of ROB/RUB 
proposed to be constructed on this web-based programme for expeditious approval of General 
arrangement Drawing (GAD). 

5. To avoid unusual occurrence during launching of railway spans, Railway will supervise and 
facilitate launching of girders across railway bridge portion, without any supervision charges. 
 



B. The Party in the Second part agree: 
 
1. To execute a regular agreement and to pay the charges for preparation thereof on an established 

reciprocal basis or Rs.10 whichever is more and stamping charges subject to recovery being as per 
stamp Act as may be in force at the time of execution. 
 

a. Level crossing no. __________ at Railway Km ________ between ______________ and 
___________ stations on _________ - ___________ section of _____________  division 
of Northern Railways shall be closed simultaneously with the commissioning of ROB. No 
objection certificate from the _____________ district administration in this regard shall 
be obtained by ___________________. 

 
2. MORTH/NHAI shall construct complete ROB/RUB (including railway bridge portion) on 

National Highways i.e. NH Corridors (NHDP & non-NHDP) at their own cost on single entity 
basis. The existing ROBs, if any, will be upgraded as and when required by MORTH/NHAI. 

3. To submit drawings/designs and specification including temporary arrangement, if any, by NHAI 
for approval of the Railways administration prior to inclusion in the bid document for 
entrepreneur/Contracting Agency/appointed for execution. No addition/alteration/ modification in 
the approved plans/drawings etc., shall be made without prior approval of Railways administration. 

4. To facilitate approval of GAD etc., and to pay token Plan & Estimate Charges of Rs 5 lakhs to 
Railways in advance. 
 
4a. No work shall be allowed to be started in Railway land unless the necessary payments are 

deposited with Railways. 
 

5. To award the work of Road Over Bridge to only such contractors, as are technically capable of 
carrying out bridge works under train running conditions. in case, where the contractor has not 
carried out the bridge work under train running conditions, he shall employ RITES/ IRCON/ a 
Retired Railway Engineer having adequate experience to supervise the bridge works under such 
conditions. 

6. To carry out the work under train running conditions with or without speed restrictions/traffic 
blocks Railways will make efforts to arrange speed restriction /traffic blocks as per requirements 
subject to the availability of Engineering Time Allowance for that route and also prevailing traffic 
conditions. However, in case of delay on this account due to some exigencies / traffic conditions 
prevailing, Railways will not be responsible for any loss whatsoever to NHAI. No claims will be 
entertained by Railways on this account. Decision of the Railways regarding requirement of speed 
restriction/traffic block will be final. 

7. To ensure compliance, during the construction of the ROB, of all safety norms that may be 
specified by Railways from time to time for safe running of trains. 

8. To pay on demand the cost of all such works including D&G charges as per codal provision an 
estimated cost of the work, in case the work needs to be executed by Railways from safety 
consideration. 

9. To ensure maintenance of bridge proper, road surface, foot paths, kerbs etc., including sanitation, 
lighting, drainage, de-watering by the NHAI to the satisfaction of the Railway administration. 

10. (a) To follow Railways specifications, Indian Road Congress (IRC) Codes, MORTH specifications 
and other Railways instructions, etc., for preparation of drawings and designs of the bridge proper 
as well as for temporary works. These designs shall be prepared by reputed consultant and proof 
checked by reputed engineering institutes such as IIT/RITES before the same are submitted to 



Railways for approval. Railways decision regarding modifications to the designs/ drawings etc.. 
shall be final and binding on the NHAI/private Entrepreneur/ Consultant and shall not be a matter 
of dispute. Designs, all drawings and estimates shall be submitted on electronic media also. 
(b) On completion of the ROB work in all respects and before commissioning of the ROB NHAI 
shall submit the completion drawings, final designs and estimates on electronic media along with 
hard copy in cloth tracing through concerned Railway Division for permanent record with 
Railways. 

11. To indemnify the Railway against all claims for compensation under the Workman's 
Compensation Act, 2010 and any statutory modifications thereto during construction, maintenance, 
repairs renewals, etc. 

12. To indemnify and hold the Railway Administration harmless against all damages, losses, costs and 
charges suffered or incurred by the Railway Administration on/ account of injury to the person or 
property if any person using the road over bridges, however occasioned, unless it is solely due to 
negligence and misconduct of Railway or its servants. 

13. NHAI should construct only viaduct on Railway Portion and pier/abutment should be located just 
out-side/at the railway boundaries to the extent possible based on available standard RDSO's span. 
No earthen embankment should be constructed within railway boundaries. If earthen embankments 
have been planned on approaches beyond railway boundary, then at least one viaduct span of 
sufficient width should be provided, just outside railway boundary, to facilitate the movement of 
road users parallel to track. 

14. For the cases where Standard RDSO Design for longer spans are not available, railway will permit 
multiple spans within Railway boundary on case to case basis. This can be decided by Railway 
(CBE) in consultation with Operating Department considering the future requirement and site 
situation. While taking decision, Railway's interest should be safeguarded. In case of any 
difference in opinion General Manager, Northern Railway is the final authority. 

15. To obtain approval from Railways for any addition or alteration and modification during execution 
of certain special works viz., shifting of cables, signaling posts, OHE structures including catenary/ 
contact wires in electrified section, provision & closing of temporary level crossing if required, 
pipeline or any other structure/ installation within Railway boundary shall be done normally by 
Railways themselves. NHAI shall deposit in advance expenditure to be incurred for such works 
together with D&G charges as per codal provisions with the Railways. 

16. Along with the construction of ROB, MORTH/NHAI shall construct a Subway to facilitate 
movement of pedestrian and vehicular traffic across the railway track to facilitate closure of level 
crossing by Railways. Construction of Subway within Railway Portion should be done either by 
Railways or under the supervision of Railways without any supervision charges. If subway is not 
possible, then suitable FOB with ramp should be provided. Wherever subway/FOB with ramp is 
not feasible at site, then in all such cases suitable footpath of appropriate width along with staircase 
should be provided on ROB. 

17. Wherever footpath on ROB is provided then in all such cases, height of kerb of ROB should be 
increased (Crash barrier P3 type of RDSO drawing), so that in case of road accidents, chances of 
mounting of road vehicles on kerb and falling on railway track could be avoided. 

18. Launching of girders for ROB within Railway boundaries should be done, preferably, by road 
cranes to reduce the requirements of rail traffic blocks. 

19. That Railways shall have the absolute authority to stop the work if at any point of time it is noticed 
or considered that execution of work is not progressing as per approved scheme (Plan) or as per 
directives issued from time to time, failing which Railways shall carry out such work at the cost 
of NHAI. 



20. To ensure that NHAI shall carry out and complete the maintenance shortfalls as pointed out by the 
Railways during schedule inspection as well as special inspection of bridge carried out from time 
to time, failing which Railways shall carry out such work at the cost of NHAI. 

21. To have way-leave facilities as an acknowledgement of the ownership of the Railway of the land 
on which the road over bridge proper is constructed. The NHAI shall pay total of Rs.6,000/- per 
year up to two lane road crossing two tracks and Rs. 12,000/- per year in case the bridge is wider 
than two lane and/or crossing more than two tracks. Railways may demand payment of these 
charges on capitalized basis taking interest @ 10% per annum. This will vary from time to time as 
per Railway's Guidelines Way leave charges shall be payable in advance in block of 10 years. 

22. That after the lease/ license period/ agreement period is over. Structure / facilities created for 
commercial exploitation of the space below approaches, if any, falling in the Railway land together 
with bridge proper, will revert back to the Railways free of the cost and all future earnings will 
accrue to the Railways. Railways reserve the right to commercially exploit or use for any other 
purpose, the space/ structures below approaches falling in Railway land and NHAI will have no 
claims on it. 

23. To ensure that only that type of traffic, for which the bridge has been designed, would be permitted 
to move on the bridge. No unilateral change shall be carried out by the NHAI such as increase in 
the thickness of the road surface etc. Any such change should have the prior approval of the 
Railway. 

24. To pay to the Railway, the cost of making good any damage or loss to Railway track or property 
due to improper drainage, use or for any other reasons attributed to the presence of the road over 
bridge. All necessary precautions would be taken promptly by the NHAI as directed by the Railway 
Administration from time to time in order to prevent such occurrence. 

25. That it would be ensured by the NHAI that the structures are in sound and well maintained 
conditions at all the times. 

26. To ensure that NHAI shall carry out the work close to overhead equipment in electrified section 
only during permitted/restricted period granted by Railways on nominated days and stipulated time. 
Granting of such shut down period of power/traffic blocks will solely depend upon train traffic 
and NHAI shall not have any right or claim for such shut down period. 

27. To ensure that NHAI shall carry out and, maintain all relevant record including test record required 
for quality control carried out in the laboratories of IIT or Engineering College at their own cost 
and such record shall be made available for inspection whenever demanded by Railways. 

28. To ensure that NHAI shall carry out load test of the Girder & Superstructure/ Bridge in Railway 
portion at their own cost and under Railways supervision and as per the loading scheme approved 
by Railways, duly considering the safety of the railway tracks. 

29. To pay or ensure payment to Railway on demand, all the outstanding dues as stipulated in this 
agreement, payable by the NHAI within 15 days of receiving the intimation in each case. NHAI 
shall also agree to fulfill, on behalf of the Entrepreneur/Contractor, all those liabilities towards 
Railway which remain uncomplied by the Entrepreneur/Contractor. 

30. In case of doubt or difference or disputes that may arise between the NHAI and the Railway 
Administration as to the true intent or meaning of these presents or any Article, Clause or thing 
herein mentioned, every such dispute, doubt or difference shall be referred to the General Manager, 
of the Railway and their decision thereon shall be final and conclusive and binding on both parties. 

31. That the term Railway shall also include any successor Railway as may be decided by the Ministry 
of Railways, Railway Board, Government of India. 
 



31(a) To incorporate in their agreement with the Entrepreneur/Contractor all those 
conditions/stipulations concerning Entrepreneur/Contractor as brought out in this 
agreement. 

 
31(b) Safety precautions and measures to be observed during execution of ROB shall be finalized 

by NHAI with __________________ Division, Northern Railways as per guidelines 
enclosed as Annexure-l which shall be part and parcel of this agreement. 

 
32. Subject as otherwise provided in this agreement, all notices to be given, taken on behalf of the 

president of Union of India and Railway Administration and all other actions to be taken on its 
behalf may be given or taken by the Chief Engineer or Chief Administrative Officer (Construction) 
or Divisional Railway Manager or any other Officer nominated by these Officers. 
 
(a) This agreement shall be governed by the laws of India and shall be subject to the jurisdiction 
of ________________________ Courts only.  
 

33. Subject as otherwise provided in this agreement all notices to be given/ taken on behalf of NHAI 
and all other actions to be taken will be given or taken on behalf of this NHAI. 

Signed by 

 

Signed by 

(Name & Date) (Name & Date) 

Northern Railways, 

For and on behalf of President, Union of India 

GM (Tech) & Project Director, 

For and on behalf of the NHAI 

Signed in Presence of 

(1) 

 

(Name & Designation) 

(2) 

 

(Name & Designation) 

Signed in Presence of 

(1) 

 

(Name & Designation) 

(2) 

 

(Name & Designation) 

 

 

 



should be clearly mentioned in such drawings.

If at any stage of execution, any discrepancy is found in the drawing with respect to the site
condition, affecting safety or some new activity of work is required to be done, the same should be
brought to the notice of Railway Engineer and such works should be done only after approval by

2.LonsAcivres and sarety:

(a) The 'Methodology of Working' shall be incorporated in GAD and Temporary arrangement
Drawings.

(b) The activities of work to be taken up during the Railway traffic block/under speed restriction etc.

20 Construction Acti

(b) Alternatively, the contractor's Engineer and Supervisor Engineer can get training under Railways
Training Institutes and obtain Training Certificate issued by such training organization, for the
purpose of having requisite credentials and ensure safety at work site.

not below the rank of Dy.Chief Engineer (JA Grade).

nce o smnar tyре
of work.

1.3 (a) Credentials of the Concessionaire/Contractor/Supervising Consultancy Firm and
Engineers/Personnel for execution of work should have heen verified and isued

their

ttivitres, ano supervision control.

1.2 Personnel of the Supervision Consultant, wherever appointed for supervising ROB/RUB works,
shall also be identified and their names along with contact numbers and address shall be forwarded
to concerned Railway officials. The Project Management (Supervísion) Consultancy Firm shall deploy
only nominated 'Supervising Engineers at site who bave got sune

Rallways, the nominated 'Project Engineer In-Charge' and 'Engineer at-site' shall be

responsible for coordinating yarious.costucti

nla sua iong witktheir contact numbers and address. The contractor shall deploy/appoint only
such nominated Engineer as Person-in-charge at site who has experience of execution of similar type
of work(s) and should be exclusively assigned at one site at a time.

1S

away are a the approaches in adjoining area shall be got executed
through experienced contractor with proven capabilities. As soon as the work of ROB/RUB
awarded, the Agency or the nominated Concessionaire shall submit the name of Contractor and
Supervision Consultant, if any, appointed to handle the Project under consideration. The Contractor
shall nominate the Engineering Person in-charge and submit the list of personnel to be available at

10 BOB/RIR work/) in Raiy

CRVED DORIING

OF ROB/RUB WORKS IN RAILWAY AND ADJOINING AREAS

****

RAILWAY SHOULD FRAME THEIR OWN SAFETY PRECAUTIONS TO BE TAKEN

AS PER SITE REQUIREMENT

SAFETY PRECAUTIONS AND MEASIRES TO RE O8330

Annexure-l (ONLY FOR GUIDANCE)



2.4 All the records of Quality Assurance/ Quality Control, testing of the materials and satisfactory

completion of an activity shall be maintained at site by the Contractor's Engineer and Supervising
Engineers. On the basis of these records, Railways Engineer shall give stage-wise clearance of the
works at following stages:

38le WOIKI

procedures/instructions, notwithstanding the contractual or MOU conditions prevailing

between/amongst Railways/other departments like NHAI/Contractors/Concessionaire.

construction activities Railway Engineer may direct the

Contractor/Supervisor Engineer or their nominated renresentative for safe working

priore of the Rallway Engineer,

intimation shall be given in writing and acknowledgement obtained from Railway's representative.
Such activities of work shall not be carried without the presence of Railway Engineer.

T0 ODCUC Eotob

Supervisor engineer. No such work should be taken up in absence of the Supervising Railway
Engineer For the activitios wbich aro to bo do Di

track.

For carrying out activities of casting, erection, launching, handling and dismantling as listed above,
the Contractor's Engineer shall furnish the Construction Programme in advance to Railway

f) Launching of precast/pre-assembled girders across Railway tracks.

g) Any work of lifting, side shifting and slewing of girders over the Railway track.

h) Dismantling of temporary structures, shutters, scaffolding etc. adjacent to and above the Railway

e) Stage-Prestressing of girders when placed across Railway track properly supported.

c) Erection of temporary structures near to running lines.

d) Casting of structures like girder/slab over railway track.

Engineer or his nominated Supervisor:

a) Excavation at foundation/Ground level near to Railway track.

b) Concrete Casting and/or masonry very close to Railway track.

2.2 Following important activities of works shall be carried out under supervision of Railway

The works to be done under traffic shall be carried out under the provision of banner flag and

protection of Engineering flagman. If considered necessary, the Railway flagman may be posted on
account of the contractor.

obtained.

2.1 The works required to be done under traffic block protection, are to be carried out only in the

presence of Railway Engineering officials. The Railways supervisor will certify safe conditions for
passage of trains before resumption of traffic.

Railways. In such cases, scheme may be modified and if required fresh CRS sanction shall have to be



ropes, slings and temporary railings shall be provided.

3.5 Routine Safety Checks, validity of test certificates for load bearing equipments especially for
cranes out sourced from third party shall be ensured prior to deployment.

persons working at pier top/girder level, temporary supports, hand railing, protection with help of

be tested, duly calibrated and certified prior to use at construction site.

3.4 Construction workers at site shall be provided with personal safety gear like reflective vest,
helmet, leather shoes, gloves, eye-wear - approved as per construction industry standards Fnr

3.3 Testing of cranes, lifting jacks and other equipments: All equipments like cranes lifting iack shall

the running lines to be checked by providing chains, locking arrangements, blocks etc. shall
ensured and the Site Incharge of the Contractor shall be primarily responsible, secondary
responsibility being of Supervisor's Consultant.

be

5.0 General Construction Safety:

3.1 General Safety Precautions as applicable for bridge/civil works shall be adopted in field.

3.2 Working near running line: Safe practices at site, and at all times non-infringement to moving
trains shall be ensured. Road vehicles material trollies dollys with any tendncto roll

loading (likely to be encountered during actual launching) before deployment on the approaches
regarding its strength as well as amount of permissible deflection using actual test PSC girder as a
testing load. Connections at supports shall be inspected and certified. Prior to actual launching, it
shall be adequately secured to the base support system on tho nior n

Tor pidecmentor bearings, specialattention and precautions are required at site to be followed rigorously without restoring to shortcutpractices or leaving the work at site to untrained or inexperienced Engineers. Work should be done
as per approved methodology and safety to be ensured at all time.

2.7 Steel girder launcher if used for launching of PSC girders, should be pre-tested for the critical

2.6 During launching of girders and subsequent adjustments for placement nf hoari

ervisor, lless proper system of check and exercise is followed at the site.

2.5 Normally, high beam PSC girders are designed with wider top flange and shorter bottom flangewith very high beam which makes the girder unsuitable during lowering, slewing and launching time

ii) Completion of substructure

iii) Completion of superstructure

Without such stage clearance, the work in next stage of construction shall not be allowed by theRailwaA S

ation
il Comnid



Annexure 'B' 

Agreement Format 

(ROB on Cost Sharing) 

 

Construction of New ______________ lane Road Over Bridge in lieu of Level Crossing no. 
____________at Railway Km _______ between ______________ and _____________stations on 
____________ - ____________ section of _______________ division of Northern Railway. 

SN Description of Items of Agreement Reference 

 This agreement is made and entered into at __________________ on 
________ day of __________month two thousand___________   

BETWEEN 

The President of India acting through the General Manager Northern 

Railways and represented by the __________________ "herein after 

referred to as Railway Administration" on the first part 

AND 

The Governor of  _____________  acting through the 

____________________ (i.e. . Secretary, Public Works Department) on 
the second part. 

Whereas both the parties have decided to Construct of New __________ 
lane Road Over Bridge at Railway Km _______ between 
______________ and _____________stations on ____________ - 
____________ section of _______________ division of Northern 
Railway on cost sharing basis to facilitate road traffic. 

AND 

Whereas the Railway Administration and the Government of 
_________________ have agreed to the following principles for 

construction of the ROB/RUB in lieu of LC no ___________ on cost  

sharing basis.  

As per Standard legal 

format (with required 

modification). 

 

1 The work of ROB/RUB in lieu of LC no ___________  is sanctioned on 

cost sharing basis. Sharing of cost of the ROB/RUBS between Ministry 

of Railways and State Government shall be _______% Ministry of 

Railways and _______% State Government as per Para 1816 of 

Engineering Code and extant policy instructions. The cost of acquisition 
of land required for approaches and diversions and structures thereon 

shall be borne by Road Authority or State Government. 

Para 1816-E. 



2 Any subway or light FOB, essential for closure of level crossing shall 

form part of estimate. Such details shall be mentioned in the 

abstract/detailed estimate. Further, provision for S&T and electrical 

works required (if any) for construction of ROB/RUB and closure of LC 

shall also be kept in the Estimate. 

Railway Board's letter 

No. 2011/CE-I/ 
Estt./24 (ROB) dated 

19.01.2012. 

3 State Government will sanction the work on cost sharing basis and shall 
give undertaking for closure of level crossings 

 

4 On the actual completion of the work, a completion certificate for the 

work (excluding cost of land and structures thereon) giving the total cost 

of the work carried out by Railway/State Government separately will be 

signed by their representatives. The amount incurred by any party 

(Railway/State Government) in excess of their share will be reimbursed 

by the other party. 

Para 1816-E. 

5 The construction deadline of the ROB/RUB will be as decided by the 

Railway in consultation with State Government. 

General item 

6 No addition/alteration/ modification in the approved plans/drawings, 

etc., shall be made without prior approval of Railway Administration. 
Para (C) (2) of 

Appendix XI (1) of 

Engineering Code. 

7 A quarterly review and coordination meeting to review the progress and 
sort out any coordination issues with the Zonal Railway and State 

Government will be held by CE/RC/NR. 

General item 

8 For the purpose of execution of the ROB/RUB, the responsibility to be 

shared between Railway and State Government will be as follows: 

 

9 Responsibility of various activities for execution of ROB/RUB will be 

as follows: 

 

 

 

Railway Board's letter 

No. 2009/CE-
I/BRO/50 dated 

____/10/2010. 

 

IRBM Para 317 

 

Sr. No Activity Responsibility 

1 Executing Authority Cost 
Sharing work in 
_________________state 

(Bridge proper & approaches or 
compete work on single entity 

basis). 

State Government 
or Railway on 
single entity basis 
as mutually 
decided 

2 Preparation of GAD By the executing 
authority entrusted 
for construction of 



the ROB on single 
basis 

 

As per existing  

practice.  

 

As per existing  

practice.  

 

 

As per existing  

practice.  

As per existing  

practice.  

As per existing  

practice.  

 3 Approval of GADs CBE/NR. 

4 i. Approval of 

Design/launching 

scheme/method 

statement etc. for Bride 
Proper 

ii. Approval of 

Design/Drawing for 
Approaches 

i.NR 

(Construction) 

 

ii.Executing 
Authority 

5 Preparation of estimate By executing 
authority 

6 Supervision of the work of 
Bridge Proper 

NR (Construction) 

7 Processing/Coordination for 
CRS sanction 

NR (Construction) 

10 Responsibility of Railways:-  

10.1 The Railway shall get the work of ROB/RUB sanctioned on cost sharing 

basis. 

General 

10.2 Railway shall approve GADs and drawings etc. within a time bound 

manner. 

General 

10.3 Method statement/drawing for launching scheme/construction of ROB 
over Railway tracks will be approved by the Railway 

As per existing 
practice 

10.4 The Railway shall make the land within Railway boundary available to 

Executing Authority free of encroachment as per extant policy. 
As per existing 
practice 

10.5 Railway shall prepare combined detailed estimate for ROB/RUB which 

is being executed by Railway on single entity basis. After obtaining 
approval of State Government for estimate of approaches, the combined 

estimate will be sanctioned by Railway. 

As per existing 
practice 

10.6 Railway shall finalize contract of full ROB i.e. bridge proper and 

approaches, wherever the work is entrusted to them on single entity basis. 

As per existing 
practice 



10.7 Railway shall be responsible for planning, execution, safety and quality 
assurance for the work which is being executed by Railway on single 

entity basis. 

As per existing 

practice. 

10.8 Railway shall arrange the traffic blocks and speed restrictions within a 
reasonable period of time, to avoid delay in execution of Bridge portion 

of ROB/RUB. The Executing Authority shall inform well in advance. 

As per existing 

practice. 

10.9 Railway shall apply for PCE sanction for closure of level crossing before 

the opening of ROB for road traffic. 
As per existing 
practice 

10.11 In order to maintain positive cash flow, Railway shall release funds 
against each work of ROB, in consultation with State Government and 

as per the anticipated physical progress of the work. 

As per existing 
practice 

10.12 Railway shall extent full cooperation at all levels so as to complete the 

works of ROBs in reasonable time and cost. 
 

10.14 The maintenance of the Bridge structure (excluding the roadway and 

lighting) after commissioning will rest with Railway. 

As per Para 1818 of 

Engineering Code. 

11 Responsibilities of State Government:  

11.1 The State Government will sanction the work on cost sharing basis and 

shall give undertaking for closure of level crossings. The State 

Government shall expeditiously approve the GADs and the estimates. 

As per existing 
practice 

11.2 The State Government will be responsible for all land acquisition for 

approaches and diversions etc. and make encumbrance free land 
available for construction of the ROBs as well as for road diversion as 

per approved GAD. State Government shall also arrange for shifting of 

all utilities on approaches chargeable to the work. 

As per Para 1816-E. 

11.3 State Government shall prepare combined detailed estimate for 

ROB/RUBs which are being executed by them on single entity basis. 
After obtaining approval of Northern Railway for estimate of Bridge 

proper, the combined estimate will be sanctioned by Railway. 

Railway Board's letter 

no.  97/CE-I/BRO/158 

(Policy) dated 

20.05.2008. 

11.4 State Government shall be responsible for planning. execution, safety 

and quality assurance for the work. Method statement/ drawings for 

launching/construction of ROB over running lines shall be approved by 

the Railway. 

As per existing 
practice  

11.5 State Government shall finalize contract of full ROB i.e. bridge proper 
and approaches, wherever the work is entrusted to them on single entity 

basis, State Government shall award work of road over/under bridges to 
only such contractors, as are technically capable of carrying out bridge 

As per Para (5) of 

Appendix X1 (1) of 

Engineering Code. 



works under train running conditions. In case, where the contractor has 
not carried out the bridgework under train running conditions, he will be 
asked to employ an engineer having adequate experience to supervise the 

bridgework under such conditions. 

 

11.6 To carry out the work under train running conditions with or without 

speed restrictions/traffic blocks. Railway will make efforts to arrange 

speed restrictions/traffic blocks as per requirement subject to the 
availability of engineering time allowance for that route and prevailing 

traffic conditions. However, in case of delay on this account due to some 

exigencies/traffic conditions prevailing, Railway will not be responsible 

for any loss whatsoever to the party in the second part. No claim shall be 

entertained by the Railways on this account. Decision of the Railway 

regarding requirement of speed restrictions/traffic blocks will be final. 

As per Para (6) of 

Appendix X1 (1) of 

Engineering Code. 

 

11.7 To ensure compliance, during the construction of ROB/RUB, of all 
safety norms that may be specified by Railway from time to time for safe 

running of trains. 

As per Para (7) of 

Appendix X1 (1) of 

Engineering Code. 

11.8 To follow Railways specifications, Indian Roads Congress (IRC) Codes, 

MORTH Specifications and other Railway instructions, etc., for 
preparation of drawings and designs of the bridge proper as well as for 

temporary works. These designs shall be prepared and checked by 

reputed Consultant/ Engg. Institution before the same are submitted to 

Railway for approval. Railway's decision regarding modifications to the 

designs/drawings, etc., shall be final and binding on the party in the 

second part/Consultant and shall not be a matter of dispute. 

As per Para (13) of 

Appendix X1 (1) of 

Engineering Code. 

11.9 To indemnify the Railway against all claims for compensation under the 
Workman's Compensation Act, 2010 and any statutory modifications 

thereto during construction, maintenance, repairs, renewals, etc. 

As per Para (12) of 

Appendix X1 (1) of 

Engineering Code. 

11.10 To indemnify and hold the Railway Administration harmless against all 
damages, losses, costs and charges suffered or incurred by the Railway 
Administration on account of any injury to the person or property of any 
person using the road over bridge, however occasioned, unless it is solely 

due to negligence and misconduct of Railway or its servants. 

As per Para (14) of 

Appendix X1 (1) of 

Engineering Code. 

11.11 To carry out the work close to overhead equipments in Electrified 

section, only during permitted/restricted period granted by Railways on 

nominated days and stipulated time. Granting of such shut down periods 

of power/traffic blocks will solely depend upon train traffic and the party 
in the second part shall not have any right or claim for such shut down 

period. 

As per Para (25) of 

Appendix X1 (1) of 

Engineering Code. 



11.12 To carry out and maintain all relevant record including test record 
required for quality control carried out in the laboratories of IIT or 
Engineering College or approved Lab and such record shall be made 

available for inspection whenever demanded by Railways. 

As per Para (26) of 

Appendix X1 (1) of 

Engineering Code. 

11.13 State Government shall fix up milestones and submit monthly progress 

report of various activities to Railway. 
As per existing 
practice  

11.14 State Government shall extend full cooperation at all levels so as to 

complete the work of ROB in reasonable time and cost. 
As per existing 
practice  

11.15 In order to maintain positive cash flow, State Government shall directly 
release funds to Railways as per share of cost, as per physical progress 

of ROB/RUB as per predetermined schedule after the sanction of detailed 

estimate. 

As per existing 
practice  

11.16 State Government shall hand over the completed structures to Railways 

after further operation and maintenance. 
As per existing 
practice 

11.17 The State Government shall close the level crossings permanently before 

road traffic is allowed on the ROBs. Railway will not permit 

commissioning of the Road Over/Under Bridge unless the level crossing 

is closed. 

Railway Board's letter 

no.  97/CE-I/BRO/158 

(Policy) dated 

20.05.2008. 

11.18 The maintenance and lighting of the roadway of the bridge and its 
approaches after its opening to public traffic shall be done by State 

Government. 

As per Para 1818 of 

Engineering Code. 

11.19 State Government shall ensure that only that type of traffic, for which the 

bridge has been designed, would be permitted to move on the bridge. No 
unilateral change shall be carried out by the party in the second part such 

as increase in the thickness of the road surface. Any such change should 

have the prior approval of the Northern Railway. 

As per Para (22) of 

Appendix X1 (1) of 

Engineering Code. 

11.20 State Government agree to that in case of doubt or difference or disputes 
that may arise between the party in the second part and the Northern 
Railway Administration as to the true intent or meaning of these presents 
or any Article, Clause or thing herein mentioned, every such dispute, 
doubt or difference shall be referred to the General Manager, Northern 
Railway and their decision thereon shall be final and conclusive and 

binding on both parties. 

As per Para (29) of 

Appendix X1 (1) of 

Engineering Code. 

11.21 That the term Northern Railway shall also include any successor Railway 
as may be decided by the Ministry of Railways, Railway Board, 

Government of India. 

As per Para (30) of 

Appendix X1 (1) of 

Engineering Code. 



11.22 Subject as otherwise provided in this agreement, all notices to be 

given/taken on behalf of the President of Union of India and Railway 
Administration and all other actions to be taken on its behalf may be 
given or taken by the Chief Engineer or Chief Administrative Officer 

(Construction) or Divisional Railway Manager or any other officer 

nominated by these officers. 

As per Para (32) of 

Appendix X1 (1) of 

Engineering Code. 

11.23 Subject as otherwise provided in this agreement, all notices to be given 

/taken on behalf of the ____________________(State Government) and 
all other actions to be taken will be given or taken by _____________ 
( designation of officers of State Government) on behalf of this 

_________________ (State Government) 

As per Para (33) of 

Appendix X1 (1) of 

Engineering Code. 

12 This agreement shall be governed by the laws of India and shall be 

subject to the jurisdiction of ____________________courts only. 
As advised by legal 

cell. 

13  In witness, whereof the parties hereto have by their duly As authorized 
representatives executed this Agreement on the date, month and year first 

above written. 

As advised by legal 

cell. 

Date: 

Place: 

Signed by 

 

Signed by 

(Name & Designation) (Name & Designation 

Northern Railways, 

For and on behalf of President, Union of India 

For & on behalf of Governor of 
_____________________ 

 

Signed in Presence of 

(1) 

 

(Name & Designation) 

(2) 

 

(Name & Designation) 

Signed in Presence of 

(1) 

 

(Name & Designation) 

(2) 

 

(Name & Designation) 

 



Annexure 'C' 

Agreement Format 

ROB/RUB on Deposit involving LC closure 

 

Construction of New __________ lane Road Over/Under Bridge at Railway Km _______ between 
______________ and _____________stations on ____________ - ____________ section of 
_______________ division of Northern Railway. 

SN Description of Agreement Reference 

 This agreement is made and entered into at __________________ on 
________ day of __________month two thousand___________   

BETWEEN 

The President of India acting through the General Manager Northern 
Railways and represented by the __________________ "herein after 
referred to as Railway  Administration" on the first part 

AND 

The Governor of  __________  acting through the ____________________ 
(i.e. . Secretary, Public Works Department) on the second part. 

Whereas the party in second part have decided to construct the Road Over 
Bridge/Road Under Bridge at Railway in lieu of level crossing No …at 
Km…on section or at km _______ between ________and 
_____________stations on ____________ - ____________ section of 
_______________ division of Northern Railway on deposit basis to 
facilitate road traffic. 

AND 

Whereas the Railway Administration has agreed to provide all possible 
assistance for construction of such Road Over Bridges/Under Bridges. 

As per Standard 
legal format (with 
required 
modification) 

 It has now been agreed between parties as follows; -  

(A) The party in the first part shall :-  

1 On payment of the amounts mentioned here under, provide all facilities and 
assistance for early completion of the project involving construction of 
Road Over Bridges/Under bridges and their completion. 

As per Para (A) 
(1) of Appendix 
XI(1) of 
Engineering Code. 

2 Supervise and facilitate launching of girders across Railway Bridge portion. Clause No. (B) (3) 
of MOU singed 
with MORTH 
dated 10.11.2014. 



3 Maintain Railway Bridge structure of the Road over bridges/under bridges 
(except Roadway and its lighting etc.) charged to the party in the second 
part as per extant rules. 

As per Para (A) 
(1) of Appendix 
XI(2) of 
Engineering Code. 

(B) The party in the second part agrees: -  

1 To ensure that the level crossing shall be closed permanently on 
commissioning of the Road Over/Under Bridge. Railway will not permit 
commissioning of the Road Over/Under Bridge unless the level crossing is 
closed. 

Para (B) of 
Appendix XI(1) of 
Engineering Code. 

2 To construct complete ROB (including Railway Bridge portion) at its own 
cost on single entity basis. 

As per existing 
practice. 

3 To submit drawings/designs and specification including temporary 
arrangement, if any,for approval of the Railways administration. No 
addition/alteration/ modification in the approved plans/drawings etc., shall 
be made without prior approval of Railways administration. 

As per Para (B) 
(3) of Appendix 
XI(2) of 
Engineering Code. 

4 To supervision/construction by Railway of all construction work of Bridge 
proper across existing future Railway tracks and payment of plan and 
estimate charges, supervision charges, maintenance charges as per the codal 
provision to the Railway in advance so that necessary work charged 
organization can be created in time for supervision of actual construction. 

As per Para (B) 
(4) of Appendix 
XI(2) of 
Engineering Code 

5 The plan and estimate charges shall be 2% of the estimated cost of the 
bridge proper. No departmental charges shall be applicable. 

Railway Board's 
letter No. 98/CE-
I/Misc./(14) BRO 
dated 1/11/2010. 

6 The supervision charges shall be 3.125 % of the cost of the bridge proper. Railway Board's 
letter No. 98/CE-
I/Misc./(14) BRO 
dated 1/11/2010. 

7 The maintenance of Bridge proper over Railway lines (except Roadway and 
its lighting etc.), after commissioning of the ROB, will be done by Railway 
chargeable to the party in second part, as per Para 1851 of Engineering 
Code. 

Railway Board's 
letter No. 98/CE-
1/Misc./(14) BRO 
dated 1/11/2010. 

8 That no work shall be allowed to be started in Railway land unless the 
necessary payments, as indicated above, are deposited with Railways. 

Para (4d) of 
Appendix XI(2) of 
Engineering Code. 

9 To ensure advance payment of the entire cost for preliminary and incidental 
works that may require to be executed by Railway for the purpose of 
clearing the site for construction of ROB/RUB. These may include shifting 
of signaling and electrical installations or P-way or any other structure 
which the Railway may consider necessary either in the beginning or 
subsequently during the construction of ROB/RUB. The charges would 

Para (5) of 
Appendix XI(2) of 
Engineering Code. 



include cost of such works, the freight charges, Departmental & 
Supervision charges. etc., as per codal provision. 

10 To pay way-leave charges as per extant policy and rules. Railway shall not 
levy way-leave/easement right and land No. leasing charges in case of 
construction of ROB/RUB involves closure of level crossing on permanent 
basis. 

Railway Board's 
letter 2011/CE-
IV/Misc./48/ 
Land/ROB/ROB 
dated 13.07.2012.  

11 To pay interest at the rate of 10% per annum on all sums payable to the 
Railway Administration, if not paid within a month from the date of demand 
in writing by the Railway Administration. 

Para (16) of 
Appendix XI(2) of 
Engineering Code. 

12 To ensure maintenance of bridge proper, road surface, foot paths, kerbs etc., 
including sanitation, lighting, drainage, de-watering by the NHAI to the 
satisfaction of the Railway administration. 

Para (12a) of 
Appendix XI(2) of 
Engineering Code. 

13 To pay to the Railway, the cost of making good any damage or loss to 
Railway track or property due to improper drainage, use or for any other 
reasons attributed to the presence of the road over bridge. All necessary 
precautions would be taken promptly as directed by the Railway 
Administration from time to time in order to prevent such occurrence. 

Para (24) of 
Appendix XI(2) of 
Engineering Code.  

14 To work of road over/under bridges to only such contractors, as are 
technically capable of carrying out bridge works under train running 
conditions. In case, where the contractor has not carried out the bridgework 
under train running conditions, he will be asked to employ an engineer 
having adequate experience to supervise the bridgework under such 
conditions. 

Para (6) of 
Appendix XI(2) 

15 To carry out the work under train running conditions with or without speed 
restrictions/traffic blocks. Railway will make efforts to arrange speed 
restrictions/traffic blocks as per requirement subject to the availability of 
engineering time allowance for that route and prevailing traffic conditions. 
However, in case of delay on this account due to some exigencies/traffic 
conditions prevailing, Railway will not be responsible for any loss 
whatsoever to the party in the second part. No claim shall be entertained by 
the Railways on this account. Decision of the Railway regarding 
requirement of speed restrictions/traffic blocks will be final. 

Para (7) of 
Appendix XI(2) of 
Engineering Code. 

16 To ensure compliance, during the construction of ROB/RUB, of all safety 
norms that may be specified by Railway from time to time for safe running 
of trains. 

Para (8) of 
Appendix XI(2) of 
Engineering Code. 



17 To follow Railways specifications, Indian Roads Congress (IRC) Codes, 
MORTH Specifications and other Railway instructions, etc., for preparation 
of drawings and designs of the bridge proper as well as for temporary works. 
These designs shall be prepared and checked by reputed Consultant/ Engg. 
Institution before the same are submitted to Railway for approval. Railway's 
decision regarding modifications to the designs/drawings, etc., shall be final 
and binding on the party in the second part/Consultant and shall not be a 
matter of dispute. 

Para (14) of 
Appendix XI(2) of 
Engineering Code. 

18 To indemnify the Railway against all claims for compensation under the 
Workman's Compensation Act, 2010 and any statutory modifications 
thereto during construction, maintenance, repairs, renewals, etc. 

Para (13) of 
Appendix XI(2) of 
Engineering Code. 

19 To indemnify and hold the Railway Administration harmless against all 
damages, losses, costs and charges suffered or incurred by the Railway 
Administration on account of any injury to the person or property of any 
person using the road over bridge, however occasioned, unless it is solely 
due to negligence and misconduct of Railway or its servants. 

Para (15) of 
Appendix XI(2) of 
Engineering Code. 

20 That Railway shall have the absolute authority to stop the work at any point 
of time if it is noticed or considered that execution of work is not 
progressing as per approved scheme (plan) or as per directives issued from 
time to time. The decision to permit commencement of the work again after 
rectification will rest with Railways. 

Para (19) of 
Appendix XI(2) of 
Engineering Code. 

21 To carry out the work close to overhead equipments in Electrified section, 
only during permitted/restricted period granted by Railways on nominated 
days and stipulated time. Granting of such shut down periods of 
power/traffic blocks will solely depend upon train traffic and the party in 
the second part shall not have any right or claim for such shut down period. 

As per Para (25) 
of Appendix XI 
(1) of Engineering 
Code. 

22 To carry out and maintain all relevant record including test record required 
for quality control carried out in the laboratories of IIT or Engineering 
College or approved Lab and such record shall be made available for 
inspection whenever demanded by Railways. 

As per Para (27) 
of Appendix XI 
(2) of Engineering 
Code, 

23 To carry out load test of PSC girder/girder in Railway portion at his own 
cost and under Railway's supervision. 

As per Para (28) 
of Appendix XI 
(2) of Engineering 
Code. 

24 To ensure that only that type of traffic, for which the bridge has been 
designed, would be permitted to move on the bridge. No unilateral change 
shall be carried out by the party in the second part such as increase in the 
thickness of the road surface. Any such change should have the prior 
approval of the Northern Railway. 

As per Para (23) 
of Appendix X1 
(2) of Engineering 
Code. 

25 The existing ROBs, if any, will be upgraded as and when required  at the 
cost of the party in the second part. 

Para1819 (a)-E. 



26 That in case of doubt or difference or disputes that may arise between the 
party in the second part and the Northern Railway Administration as to the 
true intent or meaning of these presents or any Article, Clause or thing 
herein mentioned, every such dispute, doubt or difference shall be referred 
to the General Manager, Northern Railway and their decision thereon shall 
be final and conclusive and binding on both parties. 

As per Para (30) 
of Appendix XI 
(2) of Engineering 
Code. 

27 That the term Northern Railway shall also include any successor Railway 
as may be decided by the Ministry of Railways, Railway Board, 
Government of India. 

As per Para (31) 
of Appendix XI 
(2) of Engineering 
Code. 

28 Subject as otherwise provided in this agreement, all notices to be 
given/taken on behalf of the President of Union of India and Railway 
Administration and all other actions to be taken on its behalf may be given 
or taken by the Chief Engineer or Chief Administrative Officer 
(Construction) or Divisional Railway Manager or any other officer 
nominated by these officers. 

As per Para (33) 
of Appendix XI 
(2) of Engineering 
Code. 

29 Subject as otherwise provided in this agreement, all notices to be given 
/taken on behalf of the _______________________ (Designation of 
officers of sponsoring department) оn behalf of the (sponsoring 
department).  

As per Para (34) 
of Appendix XI 
(2) of Engineering 
Code. 

30 This agreement shall be governed by the laws of India and shall be subject 
to the jurisdiction of ____________________courts only. 

As advised by 
legal cell. 

31 In witness, whereof the parties hereto have by their duly As authorized 
representatives executed this Agreement on the date, month and year first 
above written. 

As per standard 
practice 

 

Signed by Signed by 

(Name & Designation) (Name & Designation 

Northern Railways, 
For and on behalf of President, Union of India 

For & on behalf of sponsoring department  

Signed in Presence of 

(1) 

 

(Name & Designation) 

(2) 

 

(Name & Designation) 

Signed in Presence of 

(1) 

 

(Name & Designation) 

(2) 

 

(Name & Designation) 

 



Annexure 'D' 

Agreement Format 

(Deposit ROB/RUB  not involving LC closure) 

 

Construction of New __________ lane Road Over/Under Bridge at Railway Km _______ between 
______________ and _____________stations on ____________ - ____________ section of 
_______________ division of Northern Railway. 

 Description of Agreement Reference 

 This agreement is made and entered into at __________________ on 
________ day of __________month two thousand___________   

BETWEEN 

The President of India acting through the General Manager Northern 
Railways and represented by the __________________ "herein after 
referred to as Railway Administration" on the first part 

AND 

The Governor of ________________ acting through the 
____________________ (i.e. . Secretary, Public Works Department) on 
the second part. 

Whereas the party in second part have approached and proposed 
Railway (the first party) to Construct of New __________ lane Road 
Over Bridge at Railway Km _______ between ______________ and 
_____________stations on ____________ - ____________ section of 
_______________ division of Northern Railway on deposit basis to 
facilitate road traffic. 

AND 

Whereas the Railway Administration has agreed to provide all possible 
assistance for construction of such Road Over Bridges/Under Bridges. 

As per Standard 
legal format (with 
required 
modification)  

 

 It has now been agreed between parties as follows; -  

(A) The party in the first part shall:-  

1 On payment of the amounts mentioned here under, provide all facilities 
and assistance for early completion of the project involving construction 
of Road Over Bridges/Under bridges and their completion. 

As per Para (A) (1) 
of Appendix XI(1) 
of Engineering 

Code. 

2 Supervise and facilitate launching of girders across Railway Bridge Clause No. (B) (3) 
of MOU singed 



portion. with MORTH dated 
10.11.2014. 

3. Maintain Railway Bridge structure of the Road over bridges/under 
bridges (except Roadway and its lighting etc.) charged to the party in 
the second part as per extant rules. 

As per Para (A) (1) 
of Appendix XI(2) 
of Engineering 
Code. 

 The party in the second part agrees: -  

1 To construct complete ROB (including Railway Bridge portion) at its 
own cost on single entity basis. 

As per existing 
practice. 

2 To submit drawings/designs and specification including temporary 
arrangement, if any, for approval of the Railways administration. No 
addition/alteration/ modification in the approved plans/drawings etc., 
shall be made without prior approval of Railways administration. 

As per Para (B) (3) 
of Appendix XI(2) 
of Engineering 
Code. 

3 To supervision/construction by Railway of all construction work of 
bridge proper across existing/future Railway tracks and payment of plan 
and estimate charges, supervision charges as per the codal provision to 
the Railway in advance so that necessary work charged organisation can 
be created in time for supervision of actual construction. 

As per Para (B) (4) 
of Appendix XI(2) 
of Engineering 
Code 

4 The plan and estimate charges shall be 2% of the estimated cost of the 
bridge proper. No departmental charges shall be applicable. 

Railway Board's 
letter No. 98/CE-
I/Misc./(14) BRO 
dated 1/11/2010. 

5 The supervision charges shall be 6.25% of the cost of the bridge proper. Railway Board's 
letter No. 98/CE-
I/Misc./(14) BRO 
dated 1/11/2010. 

6 The Departmental charges shall be 12.5% of the cost of the bridge 
proper if Bridge portion is constructed by Railway and Approach 
portion is constructed by sponsoring department. No departmental 
charges shall be applicable if complete ROB/RUB is constructed by 
sponsoring department on single entity basis and supervision of bridge 
portion by Railway. 

Railway Board's 
letter No. 98/CE-
I/Misc./(14) BRO 
dated 1/11/2010. 

7 That during the lease/licence period, bridge proper (over/under the 
track) shall be maintained by the State Govt./Private Entrepreneur at 
their cost under the supervision and inspection of the Railways. The 
State Govt./Private Entrepreneur shall pay to the Railways 6.25% of 
the maintenance cost as supervision and inspection charges per 
annum. For the purpose of levy of these charges, the maintenance 
cost shall be taken as not less than 3% of the completion cost of the 
bridge proper which may be revised by Railways as per laid down 
norms. These charges shall be deposited by the State Govt./Private 

Para (11) of 
Appendix XI(2) of 
Engineering Code. 



Entrepreneur every year in advance. In case State Govt. wants 
Railways to carry out the maintenance during lease period, they 
shall pay 3% of the completion cost as maintenance charges and 
12.5% of the maintenance cost as supervision and inspection 
charges. By maintenance it will be understood that it involves 
ordinary day-to-day maintenance. However, in case any major 
repairs are required, the cost of the same, and the supervision 
charges, shall be borne by the State Govt./Private Entrepreneur. 
Decision of the Railways regarding maintenance works required 
shall be final and will not be a matter of dispute. 

8 That no work shall be allowed to be started in Railway land unless the 
necessary payments, as indicated above, are deposited with Railways. 

Para (4d) of 
Appendix XI(2) of 
Engineering Code. 

9 To pay way-leave charges as per extant policy and rules. The charges 
shall be Rs. 6000/- p.a. upto two lane road crossing two tracks and Rs. 
12000/-p.a. in case the Bridge is wider than two lane and/or crossing 
more than two tracks. These charges are liable to be revised as per 
extant policy. 

Railway Board's 
letter No. 
97/LML/24/3dated 
27.11.2001. 

 

10 These charges shall be payable in advance in block of 10 years. 
Discounting of future cash inflows at prevailing interest rate announced 
hy RBI for Govt. securities would be permissible. While calculating the 
advance equivalent to 10 years annual charges, annual increase of 10% 
in land value would be assumed. Adjustments needed because of 
variation vis-à-vis actual increase as per rates notified by local 
development authority or as obtained from District Collector, would be 
carried out at the time of payment of the installment of way leave 
charges for the next ten years. 

 

Railway Board's 
letter No. 
97/LML/24/3dated 
27.11.2001 (Para 
12). 

11 To ensure advance payment of the entire cost for preliminary and 
incidental works that may require to be executed by Railway for the 
purpose of clearing the site for construction of ROB/RUB. These may 
include shifting of signaling and electrical installations or P-way or any 
other structure which the Railway may consider necessary either in the 
beginning or subsequently during the construction of ROB/RUB. The 
charges would include cost of such works, the freight charges, 
Departmental & Supervision charges. etc., as per codal provision. 

Para (5) of 
Appendix XI(2) of 
Engineering Code. 

12 To pay interest at the rate of 10% per annum on all sums payable to the 
Railway Administration, if not paid within a month from the date of 
demand in writing by the Railway Administration. 

Para (16) of 
Appendix XI(2) of 
Engineering Code. 

13 To ensure maintenance of bridge proper, road surface, foot paths, 
kerbs etc., including sanitation, lighting, drainage, de-watering to the 
satisfaction of the Railway administration. 

Para (12a) of 
Appendix XI(2) of 
Engineering Code. 



14 To pay to the Railway, the cost of making good any damage or loss to 
Railway track or property due to improper drainage, use or for any 
other reasons attributed to the presence of the road over bridge. All 
necessary precautions would be taken promptly as directed by the 
Railway Administration from time to time in order to prevent such 
occurrence. 

Para (24) of 
Appendix XI(2) of 
Engineering Code.  

15 To award work of road over/under bridges to only such contractors, as 
are technically capable of carrying out bridge works under train running 
conditions. In case, where the contractor has not carried out the 
bridgework under train running conditions, he will be asked to employ 
an engineer having adequate experience to supervise the bridgework 
under such conditions. 

Para (6) of 
Appendix XI(2) 

16 To carry out the work under train running conditions with or without 
speed restrictions/traffic blocks. Railway will make efforts to arrange 
speed restrictions/traffic blocks as per requirement subject to the 
availability of engineering time allowance for that route and prevailing 
traffic conditions. However, in case of delay on this account due to 
some exigencies/traffic conditions prevailing, Railway will not be 
responsible for any loss whatsoever to the party in the second part. No 
claim shall be entertained by the Railways on this account. Decision of 
the Railway regarding requirement of speed restrictions/traffic blocks 
will be final. 

Para (7) of 
Appendix XI(2) of 
Engineering Code. 

17 To ensure compliance, during the construction of ROB/RUB, of all 
safety norms that may be specified by Railway from time to time for 
safe running of trains. 

Para (8) of 
Appendix XI(2) of 
Engineering Code. 

18 To follow Railways specifications, Indian Roads Congress (IRC) Codes, 
MORTH Specifications and other Railway instructions, etc., for 
preparation of drawings and designs of the bridge proper as well as for 
temporary works. These designs shall be prepared and checked by 
reputed Consultant/ Engg. Institution before the same are submitted to 
Railway for approval. Railway's decision regarding modifications to the 
designs/drawings, etc., shall be final and binding on the party in the 
second part/Consultant and shall not be a matter of dispute. 

Para (14) of 
Appendix XI(2) of 
Engineering Code. 

19 To indemnify the Railway against all claims for compensation under the 
Workman's Compensation Act, 2010 and any statutory modifications 
thereto during construction, maintenance, repairs, renewals, etc. 

Para (13) of 
Appendix XI(2) of 
Engineering Code. 

20 To indemnify and hold the Railway Administration harmless against all 
damages, losses, costs and charges suffered or incurred by the Railway 
Administration on account of any injury to the person or property of any 
person using the road over bridge, however occasioned, unless it is 
solely due to negligence and misconduct of Railway or its servants. 

Para (15) of 
Appendix XI(2) of 
Engineering Code. 

21 That Railway shall have the absolute authority to stop the work at any 
point of time if it is noticed or considered that execution of work is not 

Para (19) of 
Appendix XI(2) of 



progressing as per approved scheme (plan) or as per directives issued 
from time to time. The decision to permit commencement of the work 
again after rectification will rest with Railways. 

Engineering Code. 

22 To carry out the work close to overhead equipments in Electrified 
section, only during permitted/restricted period granted by Railways on 
nominated days and stipulated time. Granting of such shut down periods 
of power/traffic blocks will solely depend upon train traffic and the 
party in the second part shall not have any right or claim for such shut 
down period. 

As per Para (25) of 
Appendix XI (1) of 
Engineering Code. 

23 To carry out and maintain all relevant record including test record 
required for quality control carried out in the laboratories of IIT or 
Engineering College or approved Lab and such record shall be made 
available for inspection whenever demanded by Railways. 

As per Para (27) of 
Appendix XI (2) of 
Engineering Code, 

24 To carry out load test of PSC girder/girder in Railway portion at his own 
cost and under Railway's supervision. 

As per Para (28) of 
Appendix XI (2) of 
Engineering Code. 

25 To ensure that only that type of traffic, for which the bridge has been 
designed, would be permitted to move on the bridge. No unilateral 
change shall be carried out by the party in the second part such as 
increase in the thickness of the road surface. Any such change should 
have the prior approval of the Northern Railway. 

As per Para (23) of 
Appendix X1 (2) of 
Engineering Code. 

26 The existing ROBs, if any, will be upgraded as and when required  at 
the cost of the party in the second part. 

Para1819 (a)-E. 

27 That in case of doubt or difference or disputes that may arise between 
the party in the second part and the Northern Railway Administration as 
to the true intent or meaning of these presents or any Article, Clause or 
thing herein mentioned, every such dispute, doubt or difference shall be 
referred to the General Manager, Northern Railway and their decision 
thereon shall be final and conclusive and binding on both parties. 

As per Para (30) of 
Appendix XI (2) of 
Engineering Code. 

28 That the term Northern Railway shall also include any successor 
Railway as may be decided by the Ministry of Railways, Railway 
Board, Government of India. 

As per Para (31) of 
Appendix XI (2) of 
Engineering Code. 

29 Subject as otherwise provided in this agreement, all notices to be 
given/taken on behalf of the President of Union of India and Railway 
Administration and all other actions to be taken on its behalf may be 
given or taken by the Chief Engineer or Chief Administrative Officer 
(Construction) or Divisional Railway Manager or any other officer 
nominated by these officers. 

As per Para (33) of 
Appendix XI (2) of 
Engineering Code. 

30 Subject as otherwise provided in this agreement, all notices to be given 
/taken on behalf of the _______________________ (Designation of 

As per Para (34) of 
Appendix XI (2) of 



officers of sponsoring department) оn behalf of the (sponsoring 
department).  

Engineering Code. 

31 This agreement shall be governed by the laws of India and shall be 
subject to the jurisdiction of ____________________courts only. 

As advised by legal 
cell. 

32 In witness, whereof the parties hereto have by their duly As authorized 
representatives executed this Agreement on the date, month and year 
first above written. 

As per standard 
practice 

 

Date: 

Place: 

Signed by 

 

Signed by 

(Name & Designation) (Name & Designation 

Northern Railways, 

For and on behalf of President, Union of India 

For & on behalf of Governor of 
_____________________ 

 

Signed in Presence of 

(1) 

 

 

(Name & Designation) 

(2) 

 

 

(Name & Designation) 

Signed in Presence of 

(1) 

 

 

(Name & Designation) 

(2) 

 

 

(Name & Designation) 

 

 



Annexure-E 

 

Standard Agreement Format for execution with State Govt. 
 
 

Construction of Road Over Bridges/Under Bridges on B.O.T. basis 
(Build Operate & Transfer) in lieu of existing 

level crossing No. ------- on————section 
 

********** 
 

This agreement entered on _______day of ________(month) Two Thousand ______ between 
the President of India acting through the General Manager Northern Railways, on the first part and the 
Governor of _____________________________ acting through the Secretary, Public Works Department 
on the second part. 

 
Whereas there exist various level crossings permitting vehicles and pedestrians to cross the 

Railway tracks within the State of _________ 
 
Whereas many of these Level crossings are unmanned resulting in serious hazards to the persons and 

vehicles crossing the Railway track. 
 
Whereas even in the case of manned level crossings, the closure of the crossings to enable the 

railways to pass through the track causes disruption to the road traffic and inconvenience to the public. 
 

Whereas the Ministry of Surface Transport have decided to grant concession to the private 
Enterpreneurs to construct the Road Over Bridges/Under bridges in lieu of the existing level crossings on 
BOT basis, to facilitate road, traffic. 

 
AND Whereas the Railway Administration has agreed to provide all possible assistance for 

construction of such Road Over Bridges/Under Bridges. 
 

It has now been agreed between parties as follows; - 
 

(A) The party in the first part shall 
 

(1) on payment of the amounts mentioned here under provide all facilities and assistance for early 
completion of the project involving construction of Road Over Bridges/Under bridges and their 
completion within the period stipulated under the Agreement. 

 
(2) provide all assistance to the Enterpreneur for maintenance and management of the Road 

over bridges/Under bridges during concession period  and  facilitate realisation  of fees  as  agreed 
in the Concession Agreement. 

 
(B) The party in the second part agree: - 

 
(1) To give an undertaking to Railways before commencement of the work that the level crossing 

shall be closed permanently on commissioning of the Road Over/Under Bridge. Railway will not permit 



commissioning of the Over /Under Bridge unless the level crossing is closed. 

(3) To submit drawings/designs and specifications, including temporary arrangements, if any, by 
State Govt. for approval of the Railway Administration prior to inclusion in the bid document for 
entrepreneur, appointed for execution. No addition/alteration/modification in the approved 
plans/drawings, etc., shall be made without prior approval of Railway Administration. 

 
(4) To supervision/construction by Railway of all construction work of bridge proper across 

existing/future Railway tracks and payment of plan and estimate charges, supervision charges as per the 
codal provision to the Railway in advance so that necessary work charged organisation can be created in 
time for supervision of actual construction. 

 
(4a) The plan and estimate charges shall be 2% and D&G (Direction & General) charges shall be 

6.25% of the estimated cost of the bridge proper, if the bridge is constructed by State Govt./Private 
Entrepreneur. 

 
(4b) If the bridge is constructed by the Railways on behalf of the State Govt./Private Entrepreneur, 

the charges shall be 2% plan and estimate charges and 12.5% D&G charges (Direction & General charges) of 
the estimated cost of the bridge. 

 
(4c) Cost of bridge as estimated by Railway itself or as approved by Railway if estimated by State 

Govt./Private Entrepreneur shall not be a matter of dispute. The D&G charges shall be subsequently 
applicable on final cost of construction of bridge proper. A suitable clause for the purpose of depositing of 
D&G charges, plan & estimate charges, with Railway shall be included in the Agreement to be executed 
between the State Govt. and the Entrepreneur. 

 
(4d) No work shall be allowed to be started in Railway land unless the necessary payments, as 

indicated above, are deposited with Railways. 
 

(5) To ensure advance payment of the entire cost for preliminary and incidental works that may 
require to be executed by Railway for the purpose of clearing the site for construction of ROB/RUB. These 
may include shifting of signalling and electrical installations or P.way or any other structures which the 
Railway may consider necessary either in the beginning or subsequently during the construction of 
ROB/RUB. The charges would include cost of such works, the freight charges, D&G charges, etc., as per 
codal provision. The D&G charges shall be payable at the rates indicated in para 3 above, i.e., 12.5% of 
the estimated cost of the bridge if the work is done by the Railway. 

 
(6) To award work of road over / under bridges to only such contractors, as are technically capable 

of carrying out bridge works under train running conditions. In case, where the contractor has not carried 
out the bridge work under train running conditions, he will be asked to employ an engineer having 
adequate experience to supervise the bridge work under such conditions. 

 
(7) To carry out the work under train running conditions with or without speed restrictions/traffic 

blocks. Railway will make efforts to arrange speed restrictions/traffic blocks as per requirements subject to 
the availability of engineering time allowance for that route and also prevailing traffic conditions. 
However, in case of delay on this account due to some exigencies/traffic conditions prevailing, Railway 
will not be responsible for any loss whatsoever to the State Govt./Private Entrepreneur. No claims shall be 
entertained by the Railways on this account. Decision of the Railway regarding requirement of speed 
restrictions/traffic blocks will be final. 



(9) To pay on demand the cost of all such works including D&G charges at the rate of 12.5% of the 
estimated cost of the work, in case the work need to be executed by Railway from safety consideration. 

 
(10) That Lease/license period shall be — years and will not be changed by State Govt. without 

prior consultation with and the approval of the ——— Railway. 
 

(11) That during the lease/licence period, bridge proper (over/under the track) shall be maintained 
by the State Govt./Private Entrepreneur at their cost under the supervision and inspection of the Railways. 
The State Govt./Private Entrepreneur shall pay to the Railways 6.25% of the maintenance cost as 
supervision and inspection charges per annum. For the purpose of levy of these charges, the maintenance 
cost shall be taken as not less than 3% of the completion cost of the bridge proper which may be revised by 
Railways as per laid down norms. These charges shall be deposited by the State Govt./Private Entrepreneur 
every year in advance. In case State Govt. wants Railways to carry out the maintenance during lease 
period, they shall pay 3% of the completion cost as maintenance charges and 12.5% of the maintenance 
cost as supervision and inspection charges. . By maintenance it will be understood that it involves ordinary 
day-to-day maintenance. However, in case any major repairs are required, the cost of the same, and the 
supervision charges, shall be borne by the State Govt./Private Entrepreneur. Decision of the Railways 
regarding maintenance works required shall be final and will not be a matter of dispute. 

 
(12) That Rly's liability for maintenance of bridge proper, after lease/licence period is over, will be 

limited to 2-lane wide ROB/RUB only. The entire bridge proper will be maintained by Railways and State 
Govt. will pay to the Railways maintenance charge attributable to additional width. These, charges shall 
be 3% per annum (increased by 12.5%) of the completed cost of additional width of ROB/RUB, liable to be 
revised without further notice. Railway may demand payment of these charges on capitalised basis as per 
rules. 

 
(12 a) To ensure maintenance of bridge proper, road surface, including sanitation, lighting, 

drainage, dewatering during lease/licence period by the State Govt./Entrepreneur to the satisfaction of the 
Railway Administration. 

 
(13) To indemnify the Railway against all claims for compensation under the Workman's 

Compensation Act, 1983 and any statutory modifications thereto during construction, maintenance, repairs, 
renewals, etc. 

 
(14) To follow Railways specifications, Indian Roads Congress (IRC) Codes, MOST specifications and 

other Railway instructions, etc., for preparation of drawings and designs of the bridge proper as well as for 
temporary works. These designs shall be prepared and checked by reputed Consultant/Engg. Institution 
before the same are submitted to Railway for approval. Railway’s decision regarding modifications to the 
designs/drawings, etc., shall be final and binding on the State Govt./Private Entrepreneur/Consultant and 
shall not be a matter of dispute. 

 
(15) To indemnify and hold the Railway Administration harmless against all damages, losses, costs 

and charges suffered or incurred by the Railway Administration on account of any injury to the person or 
property of any person using the road over bridge, however occasioned, unless it is solely due to negligence 
and misconduct of Railway or its servants. 

 
( 1 6) To pay interest at the rate of 10% per annum on all sums payable to the Railway Administration 

under any of the terms & conditions of these present, if not paid within a month from the date of demand in 
writing by the Railway Administration. 



Railway may consider solid earthfilll approaches in Railway land. Decision will be taken by the Railways 
on case to case basis as per the prevailing site conditions and requirement of the Railways and shall be 
binding upon the State Govt./Private Entrepreneur. 

 
(18) To obtain approval from Railway for any addition or alteration and modification during 

execution. Certain special works, viz., shifting of cables, signalling posts, OHE structures including 
catenary/contact wires in electrified section, shifting of gate lodges, gate, closure of level crossing gate for 
temporary diversion if any, pipeline or any other structure/installation within Railway boundary shall be 
done normally by Railway themselves. Entrepreneur shall deposit in advance expenditure to be incurred 
for such work together with D&G charges at the rate of 12.5% with the Railways. 

 
(19) That Railway shall have the absolute authority to stop the work if at any point of time it is 

noticed or considered that execution of work is not progressing as per approved scheme(plan) or as per 
directives issued from time to time. The decision to permit commencement of the work again after 
rectification will rest with Railways. 

 
(20) To ensure that Entrepreneur shall carry out and complete the maintenance 

shortfalls as pointed out by Railway during schedule inspection as well as special inspection of bridge 
carried out from time to time, failing which Railway shall carry out such work at the cost of State 
Govt./Entrepreneur. 

 
(21) To have way leave facilities as an acknowledgement of the ownership of the —— Railway 

of the land on which the road over/under bridge proper is constructed. The entrepreneur shall pay a total 
of Rs 5,000 /- per year up to two lane road crossing two tracks and Rs.1O,OOO/- per year in case the bridge is 
wider than two lane and / or crossing more than two tracks. Railway may demand payment of these 
charges on capitalised basis taking interest @ 10% per annum. 

 
(22) That after the lease/licence period/Agreement, period is over, structures/facilities created for 

commercial exploitation of the space below approaches, if any, falling in the Railway land together with 
bridge proper, will revert back to the Railways free of the cost and all future earnings will accrue to the 
Railways and Railways reserve the right to commercially exploit or use for any other purpose, the 
space/structures below approaches falling in Railway land and State Governments will have no claims on 
it. 

 
(23) To ensure that only that type of traffic, for which the bridge has been designed, would be 

permitted to move on the bridge. No unilateral change shall be carried out by the entrepreneur such as 
increase in the thickness of the road surface. Any such change should have the prior approval of the —— 
—— Railway. 

 
(24) To pay to ——— Railway the cost of making good any damage or loss to Railway track or 

property due to improper drainage, use or for any other reasons attributed to the presence of the road over 
/ under bridge. All necessary precautions would be taken promptly by the Entrepreneur as directed by the 
Railway Administration from time to time in order to prevent such occurrences. 

 
(25) That it would be ensured by the Entrepreneur that the structures are in sound and well 

maintained condition at the time of handing over to ——Railway. 
 

(26) To ensure that Entrepreneur shall carry out the work close to overhead equipments in 
Electrified section, only during permitted/restricted period granted by Railways on nominated days and 



(27) To ensure that the Entrepreneur shall carry out and maintain all relevant record including test 
record required for quality control carried out in the laboratories of I.I.T. or Engineering College at his 
own cost and such record shall be made available for inspection whenever demanded by Railways. 

 
(28) To ensure that Entrepreneur shall carry out load test of PSC girder/girder in Railway portion at his 

own cost and under Railway's supervision. 
 

(29) To pay or ensure payment to —— Railway on demand, all the outstanding dues as stipulated 
in this agreement, payable by the Entrepreneur/State Govt. within 15 days of receiving the intimation in 
each case. The Government of ————— also agree to fulfil, on behalf of the Entrepreneur, all those liabilities 
towards Northern Railway which remain uncomplied by the Entrepreneur. 

 
(30) That in case of doubt or difference or disputes that may arise between the state Government 

and the Northern Railway Administration as to the true intent or meaning of these presents or any Article, 
Clause or thing herein mentioned, every such dispute, doubt or difference shall be referred to the Railway 
Board (Ministry of Railways) and their decision thereon shall be final and conclusive and binding on both 
parties. 

 
(31) That the term Northern Railway shall also include any successor Railway as may be decided 

by the Ministry of Railways, Railway Board, Government of India. 
 

(32) To incorporate in their agreement with the Entrepreneur all those conditions/stipulations 
concerning Entrepreneur as brought in this agreement. 

 
(33) Subject as otherwise provided in this agreement, all notices to be given/taken on behalf 

of the President of Union of India and Railway Administration and all other actions to be taken on 
its behalf may be given or taken by the Chief Engineer or Chief Administrative Officer (Construction) or 
Divisional Railway Manager or any other officer nominated by these officers. 

 
(34) Subject as otherwise provided in this agreement all notices to be given/taken on behalf of 

the State Government of ————- and all other actions to be taken will be given or taken by ———— 
———————————on behalf of this State Government. 

 
 

Signed by Signed by 
 

Northern  Railway For and on behalf of 
For and on behalf of the President, Governor of……. 
Union of India. 
Signed in presence of Signed in presence of 

 
1) 1) 
2)  2) 

 



Annexure 'F' 

Sample Agreement Format  
End to End ROB on Railway Cost 

 
Construction of New __________ lane Road Over Bridge at Railway Km _______ between 
______________ and _____________stations on ____________ - ____________ section of 
_______________ division of Northern Railway. 
 
S.N. Description of Items of Agreement Reference 

 This agreement is made and entered into at __________________ on 
________ day of __________month two thousand___________ . 

BETWEEN 

The President of India acting through the General Manager Northern 
Railways and represented by the Sr. Divisional Engineer-   /       .    
(Concerned Sectional Sr. DEN) "herein after referred to as Railway  
Administration" on the first part 

AND 

The Governor of  ________________  acting through the 
____________________ (i.e. . Secretary, Public Works Department) on 
the second part. 

Whereas both the parties have decided to Construct of New 
__________ lane Road Over Bridge at Railway Km _______ between 
______________ and _____________stations on ____________ - 
____________ section of _______________ division of Northern 
Railway on cost sharing basis to facilitate road traffic. 

AND 

Whereas the Railway Administration and the Government of 
_________________ have agreed to the following principles for 
construction of the ROB/RUB in lieu of LC no ___________ on cost  
sharing basis. 

As per Standard legal 
format (with required 
modification) 

1 The work of ROB/RUB in lieu of LC no. __________ is sanctioned on 
Railway cost. The cost of acquisition of land required for approaches 
and diversions and structures thereon shall be borne by Railways.  

Para 1816-C 

2 State Government shall give undertaking for closure of level crossings.  

3 A quarterly review and coordination meeting to sort out any 
coordination issues with the Zonal Railway and State Government will 

General item 

 



be held by CE/RC/NR 

4 For the purpose of execution of the ROB/RUB, the responsibility to be 
shared between Railway and State Government will be as follows: 

 

5 Responsibilities of Railways:  

5.1 Railway shall finalize contract of full ROB i.e. bridge proper and 
approaches. 

As per existing 
practice 

5.2 Railway shall be responsible for planning, execution, safety and quality 
assurance for the work. 

As per existing 
practice 

5.3 The portion of Flyover (ROB)/ Underpass (RUB) within railway land 
area (excluding the roadway and lighting) shall be maintained by 
Railways at its own cost as Para 1816-D of Indian Railways code for 
Engineering Department-2012 Edition including all Correction Slips 
issued up to 63, dated 02.08.2024. 

As per Para 1816-D 

5.4 The Railway will be responsible for all land acquisition for approaches 
and diversions etc. and make encumbrance free land available for 
construction of the ROBS, RUBs as well as for road diversion as per 
approved GAD. 

As per Para 1816-C 

5.5 The cost of land acquisition involving private land, R&R and utility 
shifting shall be charged to the project and kept in the estimate at the 
time of sanction and shall be borne by railways.  

Railway Board's letter 
No.2017/CE-
IV/LX/Misc./244 
(LCs) Pt. dated 
19.08.2024. 

6 Responsibilities of State Government:  

6.1 The State Government shall give undertaking for closure of level 
crossing and shall expeditiously approve the GADs. 

As per existing 
practice 

6.2 State Government shall arrange for shifting of all utilities on approaches 
chargeable to the work. 

As per existing 
practice 

6.3 State Government shall provide available land of state government/road 
owning authority for construction of ROBs/ RUBs free of cost. 

Railway Board's letter 
No. 2017/CE- 
IV/LX/Misc./244(LCs) 
Pt. dated 19.08.2024. 

6.4 The State Government shall close the level crossings permanently before 
road traffic is allowed on the ROBs. Railway will not permit 
commissioning of the Road Over / Under Bridge unless the level 

Railway Board's letter 
(Policy) Dated: No. 
97/CE-I/BRO/158 



crossing is closed. 20.05.2008 

6.5 The remaining portion outside railway land area including maintenance 
and lighting of the roadway of the bridge and its approaches, will be 
maintained by State Government/Road Owning Authority/Local 
Authority at its own cost after its opening to public traffic as Para 1816-
D of Indian Railways code for Engineering Department-2012 Edition 
including all Correction Slips issued up to 63, dated 02.08.2024. 

As per para 1816-D. 

6.6 State Government shall ensure that only that type of traffic, for which 
the bridge has been designed, would be permitted to move on the bridge. 
No unilateral change shall be carried out by the party in the second part 
such as increase in the thickness of the road surface. Any such change 
should have the prior approval of the Northern Railway. 

As per Para (23) of 
Appendix XI (2) of 
Engineering Code. 

6.7 State Government agree to that in case of doubt or difference or disputes 
that may arise between the party in the second part and the Northern 
Railway Administration as to the true intent or meaning of these presents 
or any Article, Clause or thing herein mentioned, every such dispute, 
doubt or difference shall be referred to the General Manager, Northern 
Railway and their decision thereon shall be final and conclusive and 
binding on both parties. 

As per Para (30) of 
Appendix XI (2) of 
Engineering Code. 

6.8 That the term Northern Railway shall also include any successor 
Railway as may be decided by the Ministry of Railways, Railway Board, 
Government of India. 

As per Para (31) of 
Appendix XI (2) of 
Engineering Code. 

6.9 Subject as otherwise provided in this agreement, all notices to be 
given/taken on behalf of the President of Union of India and Railway 
Administration and all other actions to be taken on its behalf may be 
given or taken by the Sectional Senior Divisional Engineer or Divisional 
Railway Manager or any other officer nominated by these officers. 

As per Para (33) of 
Appendix XI (2) of 
Engineering Code. 

6.10  Subject as otherwise provided in this agreement, all notices to be given/ 
taken on behalf of the _____________________(State Government) and 
all other actions to be taken will be given or taken by 
___________________ (designation of officers of State Government) on 
behalf of this _____________________________ (State Government). 

As per Para (34) of 
Appendix XI (2) of 
Engineering Code. 

7 This agreement shall be governed by the laws of India and shall be 
subject to the jurisdiction of _____________________ courts only. 

As advised by legal 
cell. 

8 In witness, whereof of parties hereto have by their duly authorized 
representatives executed this Agreement on the date, month and year 
first above written. 

As per standard 
practice. 



Date: ___________________ 

Place: ___________________ 

Signed by 

 

Signed by 

(Name & Designation) (Name & Designation 

Northern Railways, 
For and on behalf of President, Union of India 

For & on behalf of Governor of 
_____________________ 

Signed in Presence of 
(1) 

 

(Name & Designation) 

(2) 

 

(Name & Designation) 

Signed in Presence of 

(1) 

 

(Name & Designation) 

(2) 

 

(Name & Designation) 

 

 


