Northern Railway
Headquarter Office, Baroda House, New Delhi

Running Contract

No. R6C/77226005/02/P-77/2023 Dated:34.08.2023

M/s ASHI LIMITED-REWARI

ASHI LTD, JHAJJAR ROAD, NEAR RATLWAY CROSSING, ARI
REWARI- 123401 e
Haryana, India %ﬁ- a\

(Email ID: raj_kumar_agarwal@yahoo.com )

Sub: Running Contract for Manufacture and Supply of Prestressed Mono-Block Concrete
Line Sleepers (Pre-tensioned type) for Broad Gauge (1673 mm) conforming to RDSO
Drg No. T-8746.

Ref: (1) This Office e-tender no. 77226005 opened on 30.01.2023.
(2) Your Bid ID No. 14781538 dated 29.01.2023 against the subject tender.
(3) Counter Offer Letter No. STORES/77226005/784200 dated 16.08.2023.

10  With reference to above Bid IDs against this office Tender No. 77226005 opened
on 30.01.2023 and Counter Offer letter mentioned above, Running Contract is being
issued finalized for under mentioned stores on following terms & conditions :

Running Contract

e e LY A == S -"J.
Name & | M/s ASHI LIMITED-REWART
address of the | AsHI LTD, JHAJTAR ROAD, NEAR RAILWAY CROSSING, REWARI
Firm REWARI- 123401
Haryana, India
‘Item | Manufacture and Supply ‘of Prestressed Mono-Block Concrete Line

Sleepers (RT-8746) (Pre-tensioned type) for Broad Gauge (1673 mm)
' conforming to RDSO Drg No. T-8746 and IRS Specification no. T-39
| (6th revision, March-2021 or latest upto the date of tender opening).

Quantity (i)  1,38,460 Nos (Delhi Division)
(ii) 1,33,000 Nos (Lucknow Division)

| | -

| Basic Rate T Rs. 2898.00 Each
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Freight
Charges

| Distance slab-wise freight rates are as follows-

' (a) O to 50 KM - Rs. 310.00 per sleeper

(b) 51 to 100 KM - Rs. 445.00 per sleeper

(c) 101 to 150 KM - Rs. 505.00 per sleeper

(d) 151 to 200 KM - Rs. 599.00 per sleeper

(e) 201 to 250 KM - Rs. 665.00 per sleeper

(f) 251 KM and above - Rs. 700.00 per sleeper

(A) Above freight rates are maximum for the relevant distance slabs.
Reimbursement of freight will be made as per actuals subject to slab-
wise freight ceiling.

(B) In case of road dispatches, the Consignee will certify the distance
between CSP location and Consignee location by using Google map and/or
other means. In case of more than one route, minimum distance will be
certified on the bill of the Supplier.

(C) In case of Rail dispatches, freight as per Railway Receipt will be
reimbursed subject to distance slab-wise ceiling indicated above.

G6ST

Extra @ 18%

FOR

Destination or as indicated in the Supply Orders.

Payment terms

As per'—Clause 15 of Sp&_iaf Conditions of Contract enclosed.

Security
Money

Firm has submitted a Security Deposit of Rs. 1 Crore (Rupees One
Crore only) vide FDR no. 18294767 dt 18.08.2023 valid upto 18.08.2026
issued by ICICI Bank, Brass Market Branch, Rewari, Haryana in favour
of FA&CAO(SAB), Northern Railway, Baroda House, New Delhi-110001
against acceptance of Counter offer/ LOA.

Mode of
Despatch

(A) By Rail/ Road. Preferred mode of dispatch will be by Rail. However,
exact mode of dispatch will be as indicated in individual Supply Orders.
Decision of the Purchaser in this regard will be final and binding.

(B) Purchaser reserves the right to collect the material by its own
arrangement on need basis. In such cases, any penalty/demurrage for any
delay (beyond free time allowed for the purpose) in loading the sleepers
in the wagons/ road vehicles placed on behalf of the purchaser shall be
payable by the Supplier.

(C) In case of road dispatches, Supplier will be responsible for delivery
of Stores only till the place where movement of truck through approach
road is possible.

(D) Inall the cases, irrespective of the transportation carried out by
Purchaser or by the supplier, loading of sleepers in the railway wagons or
in road vehicles will be carried out by the supplier and for this purpose,

no extra rate will be admissible. For this purpose, the cost of \ . |
A




transportation of finished sleepers to loading point and loading into the
wagons at FOR station in accordance with the approved drawing including
the cost of process involved will be the responsibility of supplier. Also,
the cost of wooden packing as per the drawings will be borne by the
supplier.

Unloading

Unfoadiﬁg of material at destination shall be the responsibility of the
consignee.

Statutory
Variation
Clause

|

Statutory Variation in taxes and duties, or fresh imposition of taxes
and duties by State/ Central Governments in respect of the items
stipulated in the contract (and not the raw materials thereof), within
the original delivery period stipulated in the contract, or last
unconditionally extended delivery period shall be to Railways' account.
Only such variation shall be admissible which takes place after the
submission of bid. No claim on account of statutory variation in respect
of existing tax/duty will be accepted unless the tenderer has clearly
indicated in his offer the rate of tax/duty considered in his quoted
rate. No claim on account of statutory variation shall be admissible on
account of misclassification by the supplier/ contractor.

Option Clause

As per Clause 18 of Spegial Conditions of Contract for procurement of
PSC Main Line Sleepers (RT-8746)

Price Variation

The basic pricé of the stores will be subject to variation as per PVC

Clause | formula indicated in Para 13 of Special Conditions of Contract enclosed.
Consignee G Anywhere in Delhi Division of Northern Railway

(ii)  Anywhere in Lucknow Division of Northern Railway
'FM Clause | As per clause no. 2602 of IRS Conditions of Contract September 2022

Version 1.0 dated 21.09.2022.

Modification to

In case purchaser, at any snge, during the currency of the contract,

' Design decide to make minor modifications to the design of PSC Sleeper, the
supplier shall modify the moulds, manufacturing process, etc. to suit
such minor modifications. The cost of such modifications will be
negotiated and mutually settled and will be paid by the purchaser.

Validity This is a Running Czar‘éhc-t'(ﬁ_GC) valid for a period of 2 years from
the date of issue.

Extension  of | (i) Validity of the RGC can be extended for a period of 6 months on

Running the same rates, terms & conditions at sole discretion qof the

To¥o 2T &
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Contract \ Purchaser. Further, extension(s) beyond 6 months may be done‘
with  mutual consent of Supplier and  Purchaser.
(i) Supply is to be made against individual supply orders released |
as per Purchaser's requirement to the consignees indicated in the
Supply Orders.

Inspection By Consugnee as per Clause No. 6 of Spec:al conditions of contract
' enclosed.

Delivery Period ‘ Commencement : Within 2 Month of issue of Contract,

' Completion : Within 24 Month

| RATE OF SUPPLY: Supply will be made as per delivery schedule
indicated in individual Supply Orders as per Clause 10 of Special
Conditions of Contract enclosed.

Location of | M/s ASHI LIMITED-REWARI
| CSP & Place of ASHI LTD, JHAJJAR ROAD, NEAR RAILWAY CROSSING, REWARI
REWARI- 123401

Inspection Haryana, India

Supply order | Methodology for placement of Supply Orders against RGCs
against Running | a) After issue of RGCs, individual Supply Order (SOs) will be issued
Contract by PCMM Office as per Purchaser's requirement.
b) Initial quantity distribution among RGC holders for a particular
division will be in the same proportion of guantities in RGCs.
c) SOs for the balance quantity will be placed subsequently as and
when demands are received from user department. The quantity
distribution of such subsequent SOs will also be done in the same
manner as being done in case of release of first Supply Order.
However, in the cases of inadequate capacity-cum-capability,
dissatisfactory past performance, large quantity of outstanding
orders (liquidation of which will take very long time) etc., the
Purchaser shall have the right to distribute the procurable quantity
amongst RGC holders with due consideration to these constraints
and in such a manner that would ensure timely supply of material
in requisite quantity to meet the needs of operation, maintenance,
safety etc. of the Railways, regardless of the proportion in which
the RGCs were issued and in a fair and transparent manner with
due conformity to the Principles of Natural Justice and Equity.
d) Sometimes from logistic point of view, it may not be desirable to
split the quantity for each and every demand, but the above
proposed distribution of quantity will be maintained in otality
| provided supply performance of various RGC\ holders are%t,par
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| registration/ review of production capacity of such firm(s).

e) However, purchaser reserves the right to place supply order on
any Contractor for any quantity without assigning any reason
thereof and no claim will be entertained from them in this regard.
f) Poor performance of the firm(s) will also be noted for future
tenders and the matter will be reported to the vendor approving
authority/registering agency for delisting/cancellation  of

Warranty
| Period

| As per as per Clause 19 of Special Conditions of Contract enclosed.

6ST

Basic rates for Sleepers and freight are exclusive of GST.
Reimbursement of GST will be made on actual against documentary
evidence. Present rate of GST is 18% applicable both on basic rate and
freight irrespective of mode of transportation (Rail/Road). principal
supply being the supply of goods in the composite supply.

Delivery
Completion

In case of dispatches by the supplier by either mode of transport,
delivery of a consignment will be treated as complete only after receipt
of consignment at consignee's end. However, in exigencies, in case of
collection of sleepers by the Purchaser/ Consignee, delivery will be
treated as complete after completion of loading of sleepers in the
Railway's wagons/ trucks.

Bank Details

Account No. 011502000005112
IFSC Code : TOBAOOQQ115
Bank Name & Address : INDIAN OVERSEAS BANK, DEFENCE
COLONY BRANCH MOOLCHAND SHOPPING COMPLEX, NEW DELHI,
Delhi , India, 110024

' Governing
| Conditions

| The Running Contracts (RGCS_) and the Supply Orders (SOs) placed

| iv) Invitation and Instructions to Tenderers along with all
| Modifications attached with tender documents.

. Contract”, then later shall prevail.

against these will be governed by :

i) Latest version (along with all correction slips) of IRS conditions of
contract.

ii) Instructions to Tenderers for Electronic Tender Revision 1.19 of
Sept, 2022, of NR and its Correction slips as amended from time to
time before 30.01.2023.

iii) Special Conditions of Contract attached with tender document

iv) Tender Document.
Note: If any of the condition appearing in above documents is found in
contradiction of those appearing in "Terms and Condition of Running
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RAJIV LOCHAN BHARDWAJ
ief Material Manager
N.Rly Baroda House, New Delhi-01
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4.0

All other terms & Conditions will be as per ITT & special conditions of contract.
The formal supply orders against this Running Contract will follow for supply of

material.

It is requested to return one copy of this document duly signed from authorized
signatory vide clause 8.0 (a) of Invitation and Instructions to Tenderers.

W@vexag

\g oL

(Rajiv Lochan Bharadwaj)
Chief Material Manager/HQ
For Principal Chief Materials Manager
For and on behalf of the president of India

Enclosure: (1) Special Conditions of Contract.

(2) Invitation and Instructions to Tenderers.

(3) Indemnity Bond for 90% Payment (Annexure IV).
(4) Indemnity Bond for 10% Payment (Annexure V).

Copy to :-

1.
2. FA & CAO/SAB, N.Rly, Baroda House, New Delhi.
3

4. CE/TSP, N.Rly, Baroda House, New Delhi.

PCE, N.Rly., Baroda House New Delhi.

CTE, N.Rly, Baroda House, New Delhi.
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ANNEXURE -1
Tender No. 77226005
SPECIAL CONDITIONS OF CONTRACT

1. General

This contract will be governed by IRS Conditions of Contract as amended up
to date as well as the Special Conditions of Contract mentioned herein. In
case of conflict between the two, i.e. between IRS Conditions of Contract and
Special Conditions of Contract, the provisions of Special Conditions of
Contract shall prevail.

2. Rates

The supply of sleepers in accordance with the terms and conditions of this
contract shall be at the accepted unit rate, subject to price variation in terms of
Clause 13 of these conditions. In addition to the accepted rate the contractor
( will also retain CENVAT credits available on input materials on the date of
opening of the tender. CENVAT shall be covered under Clause 13.3 of these

conditions.”

2.1. The quoted rate shall be inclusive of the cost of all labour and all inclusive
cost of input materials (including cost of input freight if any) like HTS
Wire, Inserts, Cement and coarse and fine aggregates, Fuel and Power etc.,
including all handling charge and duties thereon.

2.2. The quoted rate would also include the cost of transportation of finished
sleepers to loading point and loading into the wagons/road vehicles in
accordance with the approved drawing including the cost of handling
involved in the process. The Cost of wooden packing as per drawings will
be borne by the contractor.

2.2.1 Firm to quote Single equated Freight Charge separately up to
consignee (Any where in Northern Railway) destination covering for
transportation of finished sleepers from their loading point to consignee
destination. However freight reimbursement to firm will be made at actual
or as indicated in the contract, whichever is less.

2.3. The contract will remain current and valid for a stipulated delivery period
including extensions if any, with effect from the date of acceptance of
tender/counter offer, as the case may be. The Purchaser also has the right
to defer deliveries (i.e. slow down supplies). The purchaser shall also have
the right to enhance delivery period upto 6 months on the same rates, terms

and conditions at its sole discretipp. Further extension, beyond 6 months
may bc done with mutual COW pplicr and Purchascr.
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2.4 Evaluation Criteria: For purpose of determining inter-se position,
Item wise-consignee wise FOR/Free at destination rate i.e all inclusive
destination delivery rate shall be considered.

3. Taxes

3.1 Statutory variation in GST will be applicable. The purchaser will,
however, not be responsible for the reimbursement of any Taxes/Levies
paid by the contractor under misapprehension of law.
3.2 Inthe event of ‘GST’ input credit being extended by the Government of
India to more items than those already covered on date of tender
opening, the firm should advise the purchaser about the additional
benefits accrued or any variation thereof, through a letter containing the (
following certificate.

“We hereby declare that additional set-offs/Input tax credit to the tune
of Rs..... has accrued and accordingly the same is being passed on to
the purchaser and to that effect the payable amount may be adjusted.”

4, Raw Material, Machinery and Plant:

4.1 The responsibility for procurement of all raw materials, machinery and
plants required for the manufacture of goods shall rest entirely with the

supplier.

4.2 53-S grade Ordinary Portland Cement confirming to BIS Specifications
15:269:2015 as amended up to date of tender opening shall be procured by
the contractor at his own from the from the Cement manufacturers having
valid Bureau of Indian Standards license for manufacturing of 53-S grade
Ordinary Portland Cement. ' (

4.3 HTS Wires shall be procured from the firms who are approved for
manufacture of HTS Wire by Bureau of Indian Standards and possess a
current valid BIS License for manufacture of the particular type of wire i.e.
3 x 3 mm strand, 7/7.5 mm plain wire or 9.5 mm dia strand as the case may

be.

4.4 SGCI Inserts shall be procured from the firms, who are approved by RDSO
for the manufacture of SGCI inserts and whose approval is current and
valid. SGCI Inserts can also be procured from ISO certified firms as per
guidelines issued vide RDSO’s letter No. QA/CT/INSP/CL/Policy dated
25.08.2008. ‘ S

V)

4.5 Aggregates shall be procured by tliefcoat or from the RDSO approved
sources. If crushed sand is ane aggregate in design mix
concrete, then it should not be by-pfoduct of any other manufacturing

Sr. AFAT Lu
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proccss and should be in conformity to the provisions provided for crushed
sand in IRS-T-39.

4.6 The cement content in the concrete mix shall not be more than 450 Kg/cum.
This may necessitate use of plasticizer, which shall be procured by
contractor as per requirements laid in IRS-T-39. Quoted rate shall be
inclusive of cost of plasticizer/admixture.

5. Octroi and Entry Tax:

(i) Octroi/Entry Tax, if statutorily leviable, on finished sleepers shall be
paid by the purchaser.

6. Inspection:

6.1. Inspection of finished sleepers will be carried out by the Railway nominee
of the concerned Zonal Railways at contractor’s premises as per
procedure and frequency decided by Railways.

6.2. Necessary coordination with the nominated inspecting staff at the factory
will have to be done by Contractor to facilitate prescribed inspection. .

6.3.  The contractor shall be required to install and operate all necessary testing
equipment required for testing the sleepers, test cubes, brickets etc. as
stipulated in the IRS Specification for prestressed concrete sleepers
(Pretension type). The testing equipment for the same must be available at
factory site. In addition, the contractor shall arrange at his own cost for
any further tests on materials, as may be indicated by the
Engineer/Inspecting Officer, to be carried out at recognized Material
Testing Centers/Institutes during the progress of manufacture of sleepers;
even though, Test Certificates for such materials are available.

6.4. The passed sleepers, for which inspection certificates have duly been
obtained, only shall be allowed to be taken for loading in railway
wagons/road vehicles. Any damage to the sleepers in the process of
loading in wagons/vehicles or carrying to the loading sites from the
contractor’s premises shall be to contractor’s account.

6.5. PSC mono-block concrete sleepers which are treated for surface defects
as provided in the ‘Standard Specification of PSC Line Sleepers’ as
amended up to date and provided at Annexure-II of this tender document
shall be accepted and paymentagade @ 92.5% of the standard sleepers.

6.6. The testing of PSC line sleepers and their subsequent acceptance should
be in accordance with the Standard Specifications of PSC line sleepers

(IRS T-39) as amended UW/

fores
F\ .
Sr . RF b“\c ¥ :Lglullru".cd by RAJIV LOC 4#
N . R\\\; 1 :\ . New De“‘]‘ 7 = p’) n::m‘; 24 15:20:112 18T 20

v “



6.7  The supplicr shall ensure that the necessary checks on supply of raw
material eg Cement, aggregate, HTS wire, SGCI insert, as well as plants,
machinery, equipments, instruments such as moulds, weigh-batching
plant, stressing system, mixing & vibration system, steam curing syster,
de-moulding and de-tensioning, water curing, product inspection and lab
testing, sleeper testing and dispatch etc. arc being done as per the
checklists issned by Railways/Board/RDSO from time to time and record
of same shall be maintained.

6.7.1 Compliance to provisions of STR(Schedule of Technical Requirement):

The production of PSC sleepers against this tender shall be permitted only
when the Concrete Sleeper Plant has complicd all the provisions of STR.

6.7.2 Temporary suspension of production:

During course of execution, the production of the concrete sleepers may
be temporarily suspended by Railway on the advice of its inspecting
officials or RDSO in serious cases of non-adherence to
Specifications/Schedule of Technical Requirement or large scale rejection
of sleeper (>2%) or premature failure of sleepers in track. Railway may
order for temporary suspension of the production in above cases and
direct the manufacturer to identify the defects in the manufacturing
process and rectify the same within a reasonable period. Production will
be resumed once the manufacturer identifies and removes the defects and
same is verified by the Zonal Railway and/or RDSO as the case may be.
While allowing resumption of production, Railway may also order for
higher scale of testing, till quality of production is stabilized in terms of
provisions of IRS-T-39

6.7.3 The plants, which have not done any production for past more than one
year (reckoning from issue of LOA), will be permitted to resume
production only after re-validation/certification of plant by RDSO.

6.7.4 In cases, where contract of a CSP under previous contract, had to be
cancelled/terminated on account of large scale rejection(>>2%)/quality
issues, the production will be allowed to be resumed only after re-
validation/certification of plant by RDSO and initial 10,000 sleepers will
be tested and passed by RDSO.

6.8  Sleepers used for tests, including abrasion test, and found as per
specifications and drawings shail e paid for by the haser at accepted
rates. Such sleepers paid fo remain the pfoperty of the Purchaser

and will be disposed of in the mgnfigr presefibed by the Purchaser from
time to time.
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6.9  The rejected sleepers shall be permanently damaged by the contractor so
as to make them unusable in addition to the provisions provided in
“Indian Railway specification for pre-tensioned prestressed concrete
sleepers (serial no. T-39)". A certification that all rejected sleepers of
previous batches have been permanently damaged and marked as per
drawing, will be given by manufacturer before offering the next batch of
fresh sleepers for inspection.

6.10 Regular inspection of SGCI inserts will be done by M/s RITES Ltd. or
any other nominated agency by Railways at manufacturer’s premises.
Inspection charges & GST as applicable towards the inspection charges
by RITES/Nominated Inspection agency will be borne by Supplier CSPs.
Besides regular inspection by RITES/Nominated inspection agency |,
Railway officials will also conduct the inspections prescribed in Railway
Board’s letter no. 98/TK-11/22/11/17/Pt. Policy, dtd. 11.08.2003.

6.11 Regular inspection of HTS wire will be done by Inspecting authorities
nominated by Railways at manufacturer’s premises in accordance with
IS: 6006. In addition to this, periodical test checks by nominated Railway
officer to be stipulated by the Railway and shall also be carried out.

6.12 CSPs will ensure procurement of 53-S grade Cement to requisite
specification from BIS Licensee manufacturers along with their own
Manufacturers Test Certificate with each consignment. In addition to this,
periodical test checks by nominated Railway officer to be stipulated by
the Railway and shall also be carried out.

7. Modification to Design:

In case purchaser, at any stage, during the currency of the contract, decide
to make minor modifications to the design of PSC Sleeper, the supplier
shall modify the moulds, manufacturing process, etc. to suit such minor
modifications. The cost of such modifications will be negotiated and
mutually settled and will be paid by the purchaser.

8. Security Deposit (SD):

8.1  The Security Deposit (SD) shall be taken from all successful tenderers as
per Board’s letter No. 2004/RS(G)/779/11/Pt. dated 23.12.2019 or 3% of
PO value as per letter No. 2020/RS(G)/779/16 dt.27.11.2020, whichever

is lower.

the purchaser within 21 days frop the communication of acceptance with
respect to the purchaser. T Deposit may be made in any of the
following manners

8.2  The successful tenderers will be re:jmred to deposit Security Deposit with

4?21/*

Stores Dighally vy | ,d by RAJIV LOCHAN
ST. A P‘ O“ ice Date:Thu g, 24 15:20:13 18T 2023

RIY-, el ’l
Ba :ctda HO“EéNe\ND ‘@



8.3

8.4

8.5

8.6

8.7

8.8

(a)  Government Securities to be valued at 5% below the market value.
(b)  Deposit receipt of any Nationalized Bank.

(¢)  Bank Guarantee issued by any Nationalized/Scheduled Bank.

(dy  Demand Draft of any Nationalized Bank.

(e) A deposit in Post Office Savings Bank.

(O National Savings Certificate.

(g)  Defence Deposits.

(h)  National Defence Bond.

Deposits in the Post Office Saving Bank should be hypothecated by the
depositor to the Paying Authority.

Wherever SD is submitted through a Bank Guarantee, the issuing Bank
should be intimated to send the Bank Guarantee directly to the Paying
Authority by the issuing Bank under registered post A.D. SD should be in
the prescribed format.

When deposits are made in Government Securities, it should be seen that
all accrued interest to the debit on the G.P. Notes is duly collected by
depositors prior to the G.P. Notes being endorsed to the Paying
Authroity, there should be at least two blank pages on the G.P. Notes after
the last endorsement by the depositor. These are necessary to enable
further endorsement by the Railway to the Reserve Bank of India.

The payment of Security Deposit in the form of Deposit Receipt/Pay
Order/Demand Draft should be made in favour of Paying Authority,

Security deposit should remain valid for a minimum period of 60 days
beyond the date of completion of all contractual obligations of supplier.
After completion of all contractual obligations, SD will be returned to the
successful supplier.

In case of endorsement signed “PER BEARER” “FOR” power of attorney
is necessary duly registered and such endorsement need be certified by the
Public Department Office of the Reserve Bank of India with their rubber
stamp before G.P. Notes are delivered to the Railways.

Purchaser shall be entitled and it shall be lawful on his part to forfeit the
said security deposit in whole or in part in the event of any default, fajlure
or neglect on the part of the Contractor in the fulfillment or performance
in the respect of the contract under reference or any other contract with
the Purchaser or any part there to the satisfaction of the Purchaser and the
Purchaser shall also be enlilled to deduct from the said deposits any loss
or damage which the Purchaser may suffer or be put by reason of or due
to any act or other default, reogqverable by the Purchaser from the
Contractor in respect of the ¢o der reference or any other contract
and in either of the eventsVaforesajd to €all upon the Contractor to
maintain the said security deposiy’pi/is #riginal limit by making further
deposits, provided further that aser shall be entitled to recover

any such claim from any sum fhen due or which at any time thereafter
Sr. AFA [ Stores
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9.1.

9.2.

10.

10.1.

10.2.

may become due to the Contractor under this or any other contracts with
the Purchaser.

Dispatch

The consignee instructions and booking orders will be given by the
Principal Chief Materials Manager, Northern Railway or his authorized
official as per advice received from consuming department/ organization.

The Contractor shall be responsible for delivery of sleepers to the
consignee/ destination indicated by the Purchaser during the execution of
the contract. Unloading at Consignee’s end will have to be arranged by
the consignee. In case of road dispatches, the contractor will be
responsible for delivery of stores only till the place where movement of
truck through approach road is possible.

Delivery Scheduleand extension to Delivery Period (DP)

The production shall commence within Two months from the date of
unconditional acceptance of counter offer. Thereafter, the ordered
quantity shall be supplied during the delivery period (D.P) of two years
maintaining a uniform schedule to be monitored over 6 month periods
w.e.f. the date of commencement of supplies as per contract. The
Purchaser however has the right to slow down the supplies (deferred
delivery), and accordingly have the right to enhance delivery period
unilaterally upto 6 months on the same rates, terms and conditions at its
sole discretion.

Extension to delivery period, beyond 6 months may however be done
only with mutual consent of Supplier and Purchaser.

Notwithstanding the uniform schedule of delivery, actual supplies will be
regulated by the purchaser as per its actual requirement. The six monthly
supply schedule can however be altered by slowing down the rate of
production by the purchaser by giving 3 months notice to supplier. In
case the supplies are slowed down, the delivery period will be extended
accordingly. Enhancement of the supplies in the agreed six monthly
supply schedule will however be done with the mutual consent. Failure to
make supplies as per the six monthly schedule fixed in advance will
attract Damages as per clause 11 below.

Liquidated damages:

If the contractor fails to deliver the store within the delivery period as per
contract or as extended or at any time repudiates the contract before the
expiry of such period due to any &ircumstances whatsoever, save as

provided in Clause 10.3, and majeure conditions defined in
Clausel7, the purchaser rese he right to cancel the contract for the
balance quantity in whole or in part cover from him the liquidated
0{85 DIgFtufl,-" 12d by RAJIV LOC A
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damages as per Clause 12. If, however, the stores are accepted after the
expiry of the period fixed for delivery, the purchaser may grant an
extension of the delivery period at its sole discretion, subject to the
following conditions:

(a) That the purchaser has the right to recover from the contractor the
liquidated damages in terms of clause 0702 of IRS Conditions of
Contract on the stores, which the contractor has failed to deliver
within the period fixed for delivery;

(b) That no increase in price on account of any statutory increase in or
fresh imposition of Customs Duty, Excise Duty, Sales Tax, Freight
Charges or on any account of any other tax or duty leviable in respect (
of the stores specified in the contract, which takes place after the date
of delivery period stipulated in the said Acceptance of Tender shall be
admissible on such of the said stores as are delivered after said date;

(c) That notwithstanding any stipulation in the contract for increase in
price on any other grounds no such increase which takes place after
the delivery date stipulated in the contract shall be admissible on such
of the said as are delivered after the said date;

(d) But nevertheless the purchaser shall be entitled to the benefit of any
decrease in price on account of reduction in or remission of Customs
Duty, Excise Duty, Sales Tax or on account of any other ground
which takes place after the expiry of the above mentioned date namely
the delivery date stipulated in the contract. The contractor shall allow
the said benefit in his bills or in the absence thereof shall certify that
no decrease in price on account of any of these factors has taken (

place.

10.3. Supply Tolerance Clause

If unsupplied quantities at the expiry of DP/extended DP are within 5% of
the contracted quantity, then the same will be treated as cancelled without
financial repercussion on either side”.

11. Damages for slower supplies during “Monitoring Period”:

The progress E\ty will be evaluated after every six months
{monitoring p In case of failure on the part of the supplier to arrange

supplies as per the s¢ fixed in advance, save force majeure
conditions and/or ¢ j‘a/);s attributable to the railways, the

purchaser reserves the right tef cancel the quantity in deficit at the end of
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monitoring periods i.e. every six month and recover from the defaulting
contractor a sum equivalent to five percent of the cost of sleepers which
have remained unsupplied. The recovery of five percent as detailed above
will be effected only when Railway cancel the quantities in deficit at the
cnd of monitoring period through a written order to this ctfect. In case,
Railway do not cancel the quantities in deficit at the end of monitoring
period, the supplier will be entitled to recoup the shortfall in subsequent
monitoring period(s) and in such cases LD shall be leviable.

12. Liquidated Damages (LD) for Failure to Complete Supplies within
Delivery Period and Damages on l'ermination of Contract

The Liquidated damages in pursuance of clause 0702 of IRS Conditions
of Contract will be limited to a maximum of 10% of the cost of stores
which the contractor fails to deliver within the period fixed for delivery in
the contract or as extended, where delivery of the store is accepted after
expiry of the aforesaid period. In case, the delivery of the store is not
accepted by the purchaser after expiry of the period fixed for delivery in
the contract or as extended or the contract is terminated before expiry of
the contract due to failure of the contractor to execute the contract as per
the agreed terms and conditions of the contract during its currency, the
damages equivalent to 5% of the cost of sleepers undelivered/cancelled
would be recovered from the contractor.

13.  Price Variation Clause:

13.1 The accepted rate will vary in accordance with the price variation formula
as detailed below in clause 13.2 to take into consideration variation in
prices during execution of contract. Price variation will be worked out by
taking into consideration the Indices/basic rates for the month of

production.

13.2 Price Variation Formula

Py = (Py/100) (10+ 23 1y/1,+ 11 Ly/Lo + 21 §1/S, + 26 C1/Cot+ 9 Wi/W,)

Where

P, : | Updated Basic Rate of sleeper

P, . | Accepted Basic Rate of sleeper

I, : | WPI for Pig Iron during production Month as per
LEconomic Advisor, Ministry of Industry web site http://
eaindustry.nic.ip M |

lo .| WPI of Pig Iron/¥6r one month before tender opening |
month as per Ecoua@édldsor,_Ministry of Industry |

="
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Web site http://eaindustry nic.in.

L, : | All India Consumer Price Index of Industrial Labour
during production Month, as per Labour Bureau,
Ministry of Labour web site http://labourbureau.gov.in.
Lo ¢ | All India Consumer Price Index for Industrial Labourfor
one month before tender opening month as per Labour
Bureau, Ministry of  Labour web site
http://labourbureau.gov.in.

S » | WPI for alloy steel wire rods during Production Month as
per Economic Advisor, Ministry of Industry web site
hitp://eaindustry.nic.in.

So : | WPI for alloy steel wire rods for one month before tender (
opening month as per Economic Advisor, Ministry of
Industry web site http://eaindustry.nic.in.

Ci : | WPI for "Ordinary Portland Cement” during production
month as per Economic Adviser, Ministry of Industry
website http:/eaindustry.nic.in.

Co : | WPI for ”Ordinary Portland Cement” one month before
tender opening month as per Economic Adviser, Ministry
of Industry website http://eaindustry.nic.in.

W, : | WPI for all commodities during production Month as per
Economic Advisor, Ministry of Industry web site
http://eaindustry.nic.in.

Wo | WPI for all commodities for one month before tender
opening month, as per Economic Advisor, Ministry of

Industry web site hitp://eaindustry.nic.in.

13.3 In order to avoid blockage of funds till final escalation is worked out and (
paid on the basis of indices for the month of production, the accepted price
will be updated every six months as per the above formula for escalation.
First updating shall be done on the basis of indices for the month of
acceptance of tender as soon as confirmed indices for the month of
acceptance are available. Payment for the supplies made shall be done at
the latest updated price.

14, Purchase preference for Make in India:

14.1 The purchaser shall take due consideration of Public Procurement
(Preference to Make in India) Order, dated 15.06.2017. In this regard,
Railway Board letter No. 2015/RS(G)/779/5 dated 03.08.2017 which is
revised vide Railway Boar er No. 2020/RS(G)/779/5 dated
12.06.2020, which is further e Mlde Public Proemrement (Preference
to Make in India) Order, dat 09.2020 circulated vide Railway Board
letter No. 2015/RS(G)Y/779/5 dated 25.09.2020 may be

. downloaded from Railway B ite under the link of circulars of
Stores Dte. /
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14.2

14.3

14.4

14.5

Local content: For the purpose of above policy, the minimum local
content for Class I supplier shall be 50% and ‘margin of purchase
preference’ shall be 20%.

As para 9(b) of Make in Indian Policy letter dt.16.09.2020, as
procurement value is in excess of Rs. 10 Crore. The Class-I local
supplier/Class-II local supplier are required to provide a certificate from
the statutory auditor or cost auditor of the company (in the case of
companies) or from a practicing cost accountant or practicing chartered
accounts (in respect of suppliers other than companies) giving the
percentage of local content.

Procurement under this tender shall comply with the Clause 10(d) (ii) of
Public Procurement (Preference to Make in India) Order, dated
16.09.2020 which states “Entities of countries which have been identified
by the nodal ministry/department as not allowing Indian Companies to
participate in their Government procurement for any item related to that
nodal ministry shall not be allowed in Government procurement in India
for all item related to that nodal Ministry, except for the list of the item
published by the permitting their participation.

In pursuance of the public procurement policy on MSE(Micro & Small
Enterprises) vide notification of Government of India dated 23.03.2012
(as notified in the Gazetted of India Notification No. 503 dated
26.03.2012 (clarified vide Office of Development (Commissioner),
MSME's OM dated 15.02.2016 as amended on 04.10.2019 by Ministry of
MSME), the following conditions are applicable for eligible MSEs :

(a)  Participating MSEs quoting a price within price band of L1 +15%
shall be allowed to supply a portion of the requirement by bringing
down their price to L1 price in a situation where L1 price is from
someone other than a MSE and such MSEs can be together
ordered up to 25% of the total tendered value.

(b)  The sub-target for procurement from MSEs owned by SC/ST shall
remain at 4% and MSEs owned by women the sub-target shall be
3%, out of the total 25%.

(c) MSEs who are interested in availing themselves of the above
benefits will enclose with their offer the proof of their being
registered with UDYAM (UDYAM Registration Certificate)

(d)  All MSE’s shall be eligible |for benefits of public
procurement policy ine@e@tﬁq f product category under
which MSEs are registered.

oo
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(e) Failing (a) to (d) above, such offers will not be eligible for
consideration of benefits detailed in MSE notification of
Government of India dated 23.03.2012 (as amended by the
Ministry of MSME on 04.10.2019).

15. Payments:

15.1 The time to time interim payment towards supply of finished goods shall
bc made at the updated rate. The final payment would be made as per
Escalated/De-escalated rate worked out on the basis of Price Variation
Clause (Clause 13). All payments will bc made by thc FA& CAO of the
Zonal Railway on submission of bills in accordance with the procedure as

detailed below: (

15.2  Y0% of the price of each consignment will be paid after the PSC sleepers
are inspected and passed by the Purchaser on execution of Indemmity
Bond (as per enclosed proforma) (Annexure IV) for an equivalent amount
by the contractor. In such cases of 90% advance payments, a copy of the
Inspection Certificate shall be enclosed with the bills. The contractor may
submit the Indemnity Bond for 90% of the contract value in one go in lieu
of submitting several Indemnity Bonds for 90% of value of each inspected

consignment.

15.3 Balance 10% of the price of each consignment will be paid on proof of
receipt of stores at consignee’s end certified by a Gazetted Officer of the
consignee and on submission of Indemnity Bond (as per enclosed
proforma) (Annexure V) for 25% of the value of stores supplied covering
the warranty period as per warranty clause. The contractor may submit
the Indemnity Bond for 25% value of the entire value of the contract in (
one go in lieu of submitting several Indemnity Bonds for 25% of each
consignment. Consignor’s Certificate shall be enclosed with 10% bills.
In case, 90% payment as laid down in clause 15.2 above is not sought,
100% of the price of each consignment will be paid on proof of receipt of
stores at consignee’s end certified by a Gazetted Officer of the consignee

- of stores and on submission of Indemnity Bond.

15.4 PSC mono-block concrete sleepers which are treated for surface defects
as provided in the ‘Standard IRS Specification of PSC Line Sleepers’ as
amended up to date and provided at Annexure-II of this tender document
shall be accepted and payment made %92.5% of the standard sleepers.

15.5 All payments shall be subject Ntﬂz\\deduction of atty amount for which
the Contractor is liable under this acy 0 other contract in respect
of which the President of India is-fife ser and any other deductions
as are'legally leviable as per P,}d‘&? oy
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15.6 If the contractor opts for “Letter of Credit” option during bidding at
IREPS, then payment will be released through a letter of credit (LC)
arrangement as per guidelines issued vide RBA No. 10/2018 and RBA
No. 48/2018.

16.  Progress Report
The Contractor shall submit monthly progress report on production,

supply, inspection, rejection and on stocks of principal raw materials to
the Paying Railway as per proforma prescribed by Railway by Ist of the
following month and also furnish stock position of principal raw materials
and any other particulars relating to the contract when called for.

17. Force Majeure

In the event of any unforeseen event directly interfering with the supply
of stores arising during the currency of the contract, such as war,
insurrection, restraint imposed by the Government, act of legislature or
other authority, explosion, accident, riots, strike, lockout, acts of public
enemy, acts of God, the contractor shall within a week from the
commencement thereof notify the same in writing to the purchaser with
reasonable evidence thereof.

If the force majeure condition(s) mentioned above be in force for a period
of 90 days or more at any time, the purchaser shall have the option to
terminate the contract on expiry of 90 days of commencement of such
force majeure by giving 14 days notice to the contractor in writing. In
case of such termination, no damages shall be claimed by either party
against the other save and except those which had accrued under any
other clause of this agreement prior to such termination.

18.  Option for the variation of quantity of order

18.1 Without prejudice to purchaser’s right as laid down in clause 10.3 and 11
above, the purchaser, at its sole discretion, reserves the right to vary the
contract quantity by + 30% without assigning any reason at price, terms
and conditions of the initial orders during the currency of the contract.

18.2 Quantity variation beyond (+) 30%:

Any increase in quantity beyond (+) 30% shall only be with the mutual
consent of the supplier and purchaser. In case of default by any other
contractor in the form of shortfall in supplies by defaulting CSP/s,
Railway, at its sole discretion may cancel the quantity of defaulting CSP/s
and may approve commemsutate increase in the contract quantity of
performing CSPs (i.e. performing satisfactorily in contract)at price,

terms and conditions WOrders during the currency of the
/13,/ Digitally,, wd by RAJIV LOCHA
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19,
19.1

19.2

19.3

19.4

19.5

19.6

contract. This clause shall be operated with the concurrence of associate
finance. This increase would be in addition to 30% quantity referred to in
clause 18.1 and would be limited to further 30% of the ordered quantity.

Guarantee

The contractor guarantees that the PSC Sleepers which he supplies shall
be manufactured fully in accordance with specifications. In all cases, the
contractor guarantees that its design shall strictly follow the “as made”
detailed drawing with such modifications as are notified in respect of each

type.

The contractor further guarantees that the PSC sleepers shall be free from
defects in material and workmanship. The contractor shall be liable to
arrange the necessary replacements of the defective sleepers free of any
charge only to the extent that such replacements are attributable to or arise
from faulty workmanship or material or design in the manufacture of the
sleepers. All replacements shall be made free of cost at destination. If the
contractor so desires, the replaced sleepers can be taken over by him for
disposal as he deems fit, within a period of three months from the date of
receipt of the replacement of defective sleepers by the purchaser. At the
expiry of this period, no claim in this respect shall lic on the purchaser.

The guarantee herein contained shall not apply to any material which shall
have been repaired or altered by the Purchaser, or on his behalf in any
way so as to affect its strength, performance or reliability, or to any defect
to any part due to misuse, negligence or accident.

The guarantee herein contained shall expire in respect of each sleeper on
the expiry of five years from the date of the manufacturing /Ahree years
from date of placement in service, whichever is earlier, except in respect
of defects notified to the contractor prior to the expiry of such date,
Provisions of IRS T-39 in this regard shall also be applied.

All replacements that the purchaser shall call upon the contractor to
deliver under this guarantee shall be delivered by the contractor within 60
days from the date of intimation of such rejection of defective sleepers. If
the contractor fails o replace the defective sleepers within the said period,
the cost of the said sleepers at the rate stipulated in the contract shall be
recovered from the payments due to the contractor.

Any approval of acceptance by the purghiser of the sleepers or of the
materials, incorporated therein shal way limit the ctor’s
liability hereunder.
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19.7 The decision of the purchaser in regard to contractor’s liability under this
guarantee shall be final and conclusive.

20.  Book Examination

The book examination as per IRS condition shall apply in toto. The
purchaser reserves the right to carry out the book examination at its
discretion at any stage during the currency of the contract. In case book
examination clause is invoked, required facilities to the team conducting
book examination will be provided by the contractor in his premises.

21. Licensing of Railway Land

21.1 Licensing of Railway land required either for setting up a factory or
stacking of sleepers near to the siding to the extent available and surplus
to Railway’s requirement will be dealt with under normal Railway rules
prevalent from time to time.

21.2 The land so licensed out to the contractor shall remain in his possession
during the currency/extended currency of the contract. The contractor
will not have the right to subject, assign or mortgage the land licensed to
him.

22. DELETED

23. Cartel Formation

(a) The Tenderers are expected to quote most competitive prices
freely.

(b)  Wherever all or most of approved firms quote equal rates and
cartel formation is suspected, the purchaser reserves the right to
place order on one or more firms with exclusion of the rest,
without assigning any reasons thereof. The selection of one or
more firms may be on the basis of past performance records,
capability, capacity, quality performance, after sales service
response etc. subject to rates being considered reasonable.

(c) The firms who quote in cartel are warned that their names may be
deleted from list of approved sources.

(d)  Whenever tender is floated wjth\Purchase restriction from sources
approved by nominatéd ies and there exists a suspected
cartel situation by approved sources or the rates available from
approved source/ sources are adjudged unreasonably high, despite

o
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fair efforts as permissible, the purchaser reserves the right to place
order on firms outside vendors list, without any restrictions.

24.  Laws Governing The Contract
24.1 This Contract shall be governed by the Laws of India being in force.

24.2 Irrespective of the place of delivery, the place of performance or the place
of payment under the order, the order shall be deemed to have been made
at the place from where the acceptance of tender has been issued.

25. Jurisdiction of Courts

The Courts of the place from where the contract has been issued shall
have the jurisdiotion to decide any disputes arising out of or in respect of
the order.

26.  Indian Railways Standard Conditions of Contract as amended up-to-date,
Indemnity Bond Proforma, Special Indemnity Bond proforma, Indian
Railways Specifications T-39 for Prestressed Concrete Sleepers pre-
tensioned type (Broad Gauge) as amended from time to titne, Schedule of
Technical Requirement as applicable from time to time, Drawings for
wagon loading arrangements, IRS Specifications, 1S5:12269/1987 as
amended from time to time for Special Cement and IS-1785 PtI, IS
6006/1983 for HTS Wire plain and strand and T-46/1996 for SGCI Inserts
as amended up-to-date respectively will form part of the tender document
to the extent they are not superseded by the above provisions.

27.  Determination of Contract Owing to Default of supplier: If the (
supplier: _
(i) Fails to start production even after lapse of 12 months from the date of
issue of LOA, or

(ii} Repeatedly fails to maintain the stipulated quality standards adequately,
thereby resulting in large scale rejection of sleepers (>2%)/large scale pre-
mature failure of sleepers in service, or

(iii) Coniravene any provision of the contract and fail to rectify/make good the
same despite notice,

Then, the contract signing authority on behalf of the Railway may serve
the supplier with a notice in writing highlighting the incidences of breach
of contract/default(s), and if the Contractor does not within 15 days after
the delivery to him of such notjc ‘%1 to make good his default in so
far as the same is capable of béing made ggod and fails to carry on the
work or comply with such directioWsﬂaid to the entire satisfaction
of the Railway. '
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Then, the Railway shall be entitled to rescind/cancel the contract as a
whole or in part (as may be specified) after expiry of notice period. A
final termination/cancellation notice will be issued to this effect detailing
there in the Damages levied.

ik
.
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INVITATION AND INSTRUCTIONS TO TENDERERS
(TENDER NO. 77226005)

ON BEHALF OF THE PRESIDENT OF INDIA, THE PRINCIPAL CHIEF
MATERIALS MANAGER, NORTHERN RAILWAY (HEREINAFTER
REFERRED TO AS PURCHASER WHICH INCLUDES HIS SUCCESSOR
AND ASSIGNEES) INVITES OPEN ELECTRONIC TENDERS (E-
TENDERS) THROUGH REVERSE AUCTION  (e-RA) FOR
MANUFACTURE AND SUPPLY OF PRESTRESSED MONO-BLOCK
CONCRETE LINE SLEEPERS (RT-8746) (PRE-TENSIONED TYPE) FOR
BROAD GAUGE (1673 MM) FROM RDSO CERTIFIED CONCRETE
SLEEPER MANUTFACTURING PLANTS, AS PER THE
INSTRUCTIONS/REQUIREMENTS FURNISHED HEREINAFTER AND AS
SETFORTH IN “NOTICE INVITING TENDER” AND “ITEM DETAILS”
PAGE ATTACHED WITH EACH ELECTRONIC TENDER “FINANCIAL
RATE PAGE SCREEN".

1.0 General Instructions:

BEFORE FILLING UP THE TENDER FORM, PLEASE READ THE
FOLLOWING:

(A) INVITATION AND INSTRUCTIONS TO TENDERES,
(B) SPECIAL CONDITIONS OF CONTRACT,
(C) IRS CONDITIONS OF CONTRACT.

(D) INSTRUCTIONS TO TENDERERS FOR E-TENDERS, Rev.
1.19 OF SEPT’22 WITH ALL CORRECTION SLIPS

ABOVE DOCUMENTS ARE AVAILABE ON THE IREPS WEB SITE
www.ireps.gov.in. THE CONTRACT AND THE SUPPLY WILL BE
GOVERNED BY THESE CONDITIONS. YOUR DIGITAL SIGNATURE ON
THE E-TENDER FORM WILL MEAN THAT YOU HAVE READ AND
ACCEPTED ALL THE CONDITIONS AND YOU UNDERTAKE TO ABIDE
BY ALL THESE CONDITIONS/INSTRUCTIONS, UNLESS SPECIFICALLY
DENIED/ MENTIONED BY YOU IN YOUR OFFER.

)
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1.1  Tentative Quantities of Pre-stressed Mono-block BG concrete line
sleepers (RT-8746) of which supplies arc proposed to be taken by
Northern Railway over a perind of two years are given below : -

Railway Quantity in Nos.
Northern 26,01,500°
Consignee* Anywhere in Northern Railway

*Note: Exact consignee details will be intimated by the Purchaser during
execulion of the contract,

1.2 Tender Documenis and Tender Cost: . (

Tenderers are expected to upload their bids after downloading the tender
document online as made available in IREPS website. The cost of tender
document has been dispensed with for downloading the tender documents
by the bidders.

E-Tender document consist of:

(i) Invitation and Instructions to Tenderers

(i) IRS Conditions of Contract (available on IREPS web portal)

(iii) IRS specification (T-39) for PSC sleepers — pre-tensioned type -
sixth revision or latest as on Tender Opening Date

(iv) Special Conditions of Contract

(v) Schedule of Technical Requirement (STR) for PSC Sleepers —
August 2022 or latest as on Tender Opening Date

(vi) Proforma for Indemnity Bond for 30% payment

(vii) Proforma for Indemnity Bond for balance 10% payment

(viii) Procedure and Guidelines for e-RA — with special condition of :
no elimination in e-RA participation in modification to para 2.2 (.
(a).

(ix) Instructions to Tenderers (ITT) for electronic tenders invited on
IREPS, Rev. 1,19 of Sept’22 issued by Northem Railway
alongwith all correction slips.

1.3 Manual offers shall NOT be accepted against e-tenders, even if they are
submitted on the Firm’s letterhead/ any other form acquired or downloaded,
and, submitted before closing time. All such manual offers shall be
considered as invalid offers and shall be rejected summarily without any
consideration.

1.4 Time for Submission of Electronic \m

[ Time for submission of offers: Before 1:. AM on the scheduled
: ) osing.
2.0 Filling of E-Tenders ‘éz v/
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2.1  Tenders should be duly filled in (on the assigned space), duly signed with
the digital signature and submitted online. All mandatory fields marked
(*) have to be filled by the tenderers.

2.2  Tenderers must fill-in the techno-commercial offer form (consisting of
eligibility criteria, terms and conditions, performance statement, deviation
statement, checklist & special conditions etc.), financial offer form and
attach scanned copy of necessary documents.

2.3 All the mandatory fields of the Techno-commercial offer form and
Financial offer form (i.e. Rate page) including basic rate, freight up to
indicated consignee. destination, all taxes and duties (including maximum
percentage of GST), or any other taxes/ duties which may become
applicable during the currency of the contract and any other charges have to
be filled up by the vendor. The unit of rate shall be as indicated in the
tender schedule and cannot be altered by the vendor.

2.4 All-inclusive rates on FOR/free at Destination basis (FOR Destination)
shall be automatically calculated by the system and shown to the vendor
before submission of offer (Screenshot/ print screen will not be taken as
proof of having submitted the same rate). Inter-se position shall be
automatically generated by the system accordingly.

2.5 Any financial elements indicated in the remarks column will not be taken
for ranking/ evaluation and will be summarily ignored. Tenderers are
therefore advised not to enter any financial element in the remarks column
available in the Financial Rate page.

2.6 Plant Location should invariably be mentioned against ‘designated field’ of
financial rate page. A Firm owning more than one plant, is permitted to
quote for more than one plant, for which separate offer sheet needs to be
filled up for each plant by using the link “Submit Alternate Bid” duly
mentioning the location’ of plant in designated field, which will be
considered as separate offer.

2.7 In case a tenderer submits two offers for the same plant, inadvertently, then
the offer with lower rates shall only be considered.

2.8 The Tenderers are required to quote their rates in the space earmarked in the
tender schedule. Any deviation in this regard will lead to summarily
rejection of offer.

2.9 The individual(s) signing the tender or other documents connected
therewith with the digital signature should satisfy the following:

(1) In case of a Propriet iy firm, the signing individual should
either be the Sole 1 or Attorney of the Sole Proprietor.
Power of attorney Wd should be scanned and uploaded
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2.10

2.11

2.12

2.13

with the offer if the tender document is signed by the attorney on
behalf of sole proprietor,

(i)  In case of a registered Partnership firm, the signing individual(s)
should either be partner(s) or their attorney (s) as per Constitution
of Partnership Deed. A copy of partnership deed and power of
attorney (whichever applicable) duly attested should be uploaded
with the offer;

(iti) In case of a company, the signing individual(s) should be
Director(s), Manager or Secretary of the company duly authorized
by a resolution passed by the Board of Directors or in pursuance
of the authority conferred by the Memorandum and Article of
Association. A copy of such resolution duly attested and certified
copy of Memorandum and Article of Association and certificate of
incorporation of the company should be scanned and uploaded
with the offer;

{iv)  In the case of a firm not registered under the Indian Partnership
Act, all the partners or attorney duly authorized by all of them
should sign all other connected documents. The original power of
attorney or other documents empowering the individual or
individuals to sign should be furnished to the purchaser for
verification, if required.

Offers shall be as per terms and conditions given in the tender documents.
However, deviations, if any, may be brought out under ‘Deviation’ tab for
Technical and Commercial deviations separately, otherwise the tenderer
shall be deemed to have accepted all provisions of the tender documents.
The purchaser, however reserves the right to accept or reject these
deviations and Purchaser’s decision thereon shall be final. Tenders with
any kind of technical deviation will be summarily rejected.

The status of tenderer shall be reckoned as on the date of tender opening
unless there is a case of downgrading/removal/suspension/banning.

Any offer with longer delivery period or not agreeing with the delivery
schedule specified in the tender, will be summarily rejected.

Any offer with different PVC fo or quoting different base month or
linkage with different indic ed rate etc. as compared to PVC

formula provided in the tendst or offers erent formula/scheme for

input tax credit as compared tp-proyision§ of SCC, will be summarily
rejected. W

N. Rly., HQ Office,

BHARADWA.)
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3.0

3.1

32

3.3

3.4

3.5

4.0

4.1

4.2

Earnest Money Deposit (EMD):

As per Board’s letter No..2004/RS(G)/779/11/Pt. dt.23.12.2019 , the
Earnest Money is Rs.50,00,000/- (Rupees Fifty lakh only). There shall be
no exemption from submission of EMD by any tenderer except
exemptions as mentioned in Rly Bd letter dtd 23.12.2019. Tenderers are
required to upload scanned copies of necessary documents in support of
their claim for EMD exemption.

EMD should remain valid for a period of 45 days beyond the final offer
validity period. EMD (without any interest) will be refunded to the
successful tenderers on receipt of security money. EMD (without any
interest) will also be refunded to unsuccessful tenderers after finalization
of tenders. Offers without Earnest Money shall be summarily rejected, if
not under valid exemptions.

Tenderers intending to supply PSC line sleepers from their existing
RDSO certified/approved sleeper plants, can submit their tenders without
Earnest Money. Tenderers willing to claim Earnest Money exemption on
this account should upload documentary evidence of having valid RDSO
certified/approved plant. The Tenderer should upload either of the
following documentary evidence in support of their claim:

(i) Latest letter of RDSO indicating approval/ provisional approval of
layout plan of CSP.

(ii) Latest Oversight Inspection Report of RDSO for the CSP.

Forfeiture of Earnest Money:
The Purchaser shall have the right to forfeit the Earnest Money Deposit if

the tenderer withdraws or revises his offer within its validity period.

If the tender is cancelled by the Railway Administration before tender
opening, any EMD without interest paid shall be refunded to the tenderer.

Technical Information

Clarifications, if any, regarding specifications etc. may be obtained from
the office of PCMM, Northern Railway, Baroda House, New Delhi -
110001.

A copy of relevant specifications apd drawings can be obtained on
payment by the tenderers from irector General (Track), RDSO,
Manak Nagar, Lucknow. Thdr rawings and specifications can be
seen in the office of the PCMM, Northern Railway, Baroda House, New

Delhi - 110001. %ﬂ

Sr. AFA [ Zfores
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5.0

5.1

5.2

53

5.4

6.0

6.1

Effect and Validity of Offer:

The submission of any offer connected with this tender document shall
constitute an agreement that the tenderer shall have no cause of action or
claim against the purchaser for rejection of his offer. The purchaser shall
always be at liberty to reject or accept any offer or offers for part or whole
of the quantity offered at its sole discretion and any such action shall not
be called into question and the tenderer shall have no claim in that regard
against the purchaser.

The offer shall be deemed to be under consideration immediately after
they are opened and until such time the official intimation of award is
made by the Railway to the tenderer. While the offers are under
consideration, tenderers and or their representatives or other interested
parties are advised to refrain from contacting the purchaser by any means.
If necessary, the purchaser may obtain clarifications on the offers by
requesting for such information from any or all the tenderers, either in
writing or through personal contact, as may be considered necessary.
Tenderers will not be permitted to change the substance of their offers
after the offers have been opened.

The validity of offer should be for a minimum of 180 days effective from
the date of opening of tender. Offers with validity less than 180 days shall
be summarily rejected.

In exceptional circumstances, the purchaser may solicit the Bidders
consent for extension of the period of validity. The request and the
responses thereto shall be made in writings (or by cable or mailitelex). A
Bidder may refuse the request without forfeiting Bid security. A Bidder
granting the request, will not be required nor permitted to modify bis bid.

Qualifving Requirements:

The tenderer (Concrete Sleeper Plant ie CSP) must, fulfill all the
following conditions to be eligible for placement of
regular/developmental orders against this tender:

Concrete Sleeper Plants (CSPs), certified by RDSO for undertaking
production of PSC Main me or any other category PSC sleepers
for IR will be considered &ljaible Yor placement of orders (regular or
developmental as per status of RSO approval/certification) against this

tender.

Sr
N. Rly., HQ Oniz

BHARADWA)
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6.2

6.3

6.4

6.5

7.0

Existing manufacturers quoting for supply from a new location after
shifting their existing plant should have prior approval for supply from
new location as per instructions of Railway Board vide letter No.
2004/Tk-11/22/11/5 dated 22.02.2006.

Plants, which have already been permitted for shifting of location but
have not shifted/started production from new location, even after lapse of
one year or more from date of issue of permission letter, shall not be
eligible to quote from old location. They will be eligible to quote from
new location only if they have already obtained the RDSO certification of
Plant at new location, before the date of tender opening.

Those plants will be considered “closed”, which have not manufactured
any type of sleepers (mainline, Turnout, special sleepers) for more than
five years reckoning from the date of tender opening. Such plants will not
be eligible for tender until and unless fresh RDSOQ certification/approval
1s obtained and placed on record.

Minimum Quoted quantity by a tenderer for a plant should not be less
than 50% of RDSO certified rated production capacity for period of 2
years under consideration i.e minimum quantity to be quoted by a
tenderer should not be less than or equal to = ( 2 X 0.5 X12 X monthly
certified production capacity by RDSO). Offers quoting for less than
specified Minimum quantity or tendered quantity (whichever is lower)
will be summarily rejected.

The Firm should not be “black listed/suspended/banned” for business by
Railway.

Quantity distribution methodology:

Placement of orders to the plants for supply of PSC BG Main Line
Sleepers will be at the sole discretion of the purchaser. In view of wide
geographical distribution of requirement of sleepers, capacity constraint
of plants, the criticality of this safety item ,rates quoted , as well as to
minimize the transportation cost of sleepers, the tendered quantity will be
allocated/distributed/split as per following pre-decided quantity
allocation/splitting criteria per the following methodology:-

(1) “Production Capability” of a plant for the two years of Delivery
period as per following formula:-

“Production Capabili&’/[{ov\."ﬂél years = (2 x12 x Monthly
production capacity certified by RDSO) .

s AFA@
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(i)

(iif)

Quantity allotment to a particular CSP for two year period will not
exceed the “quoted quantity” or the “production capability” as
defined in para 7.0(i) above , whichever is lower.

Net Procurable Quantity (NPQ) will be distributed as per
following Pre-decided quantity splitting criteria :

(A) The Purchaser reserves the right to distribute the procurable
quantity on one or more than one of the eligible tenderers. Zone of
consideration of such eligible tenderers will be the right of the
Purchaser. The zone of consideration will be a dynamic mix of
inter-se position of firms, supply performance of the firms,
quantity being procured, criticallity of and lead time of supply of
the item, number of established suppliers, their capacity etc.

(B) Whenever such splitting of the procurable quantity is made,
the quantity distribution will depend (in an inverse manner) upon
the differential of rates quoted by the tenderers (other aspects i.e.
adequate capacity-cum-capability, satisfactory past performance
of the tenderers, outstanding orders load for the Railway making
the procurement, quoted delivery schedule vis-a-vis the delivery
schedule incorporated in the tender enquiry etc.

being same/similar) in the manner detailed in the table below:

Price differential between
L1 and L2

Quantity distribution ratio between
LI and L2

Upto 3% 60:40
More than 3% and upto 5% | 65:35
More than 5% At least 65% on the L] tenderer. For

the quantity to be ordered on the L-2
tenderer, TC/TAA shall decide.

In the phrase ‘differential rates quoted by the tenderers’, the
quoted rate would mean the e-RA rate or original rates (in case of
no e-RA) as obtained at the time of tender opening. However, the
rate of the highest eligible tenderer within the zone of
consideration has to be per se reasonable.

If splitting of quantity is required to be done by ordering on
tenderers higher than the L-2 tenderer, then the quantity
distribution proportion amongst the tenderers will be decided

by transparent/logical/equity based extrapolation of the model as
indicated in the above Para.

In cases of pre-decided splime purchaser decides not to
split the ordered quantity, tWe~reason for the same shall be

recorded in TC minutes/acceptance in direct accepiance cases,

Ordering developmental orW onstrue splitting of
procurable quantity.

Sr. AFA/ Stcpes
N. Bly, HQ Q/
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8.0

)

(vi)

(vii)

(viii)

In the cases of inadequate capacity-cum-capability, dissatisfactory
past performance, large quantity of outstanding orders (liquidation
of which will take very long time) etc, the Purchaser shall have the
right to distribute the procurable quantity amongst tenderers with
due consideration to these constraints and in such a manner that
wonld ensure timely supply of material in requisite quantity to
meel the needs of operation, maintcnhance, safety etc. of the
Railways, regardless of inter-se ranking of the tenderers and in a
fair and transparcnt manncr with duc conformity to the Principles
of Natural Iustice and Equity.

(iv) __For quantity distribution/allocation  counter offer of
regular L-1 rate will be given to all CSPs under consideration but
for - developmental certified CSPs lowest of developmental
category CSPs rate if lower than regular L-1 will be applicable.

Purchaser reserves the right to allot lesser quantity than the
quantity quoted by the tenderer at the same rate, terms and
conditions which shall be binding on the tenderer.

In case, full requirement of a Zonal Railway is not allotted as per
distribution methodology stipulated above, then leftover quantity
(un allotted quantity) of such Zonal Railway will be re-distributed
amongst the eligible CSPs in proportion to the quantity already
allotted subject to quoted quantity and production capacity.

CSPs eligible for Developmental orders shall be considered for
developmental orders of total maximum 20% of NPQ taken
together.

Bulk/Regular order: Minimum 80% of the Net Procurement
Quantity (NPQ) shall be ordered on CSPs certified/approved as
regular soucre/plant by RDSO.

Documents to be attached/ uploaded along with e-Bid:

Scanned copy of the following documents should be uploaded along with
the e-Bid .

(a)

(b)

Proof of authority from Firm in favour of signatory of tender for
digitally signing and s itttng the tender document,

Valid RDSO app rovzmonal approval/certification/Oversight
Inspection Report of CSP showing production capacity.

ASQ
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(c)  Any other document issued by RDSO indicating the monthty rated
capacity of the CSP.

(d)  Year wise supply performance of CSP in last Five Years indicating
closure and rejections details if any

(e) Any other document

9.0 Bid Submission:

(a) E-bid along with the relevant documents must be uploaded and
digitally signed with the digital signature of the pre-authorized
personnel of the tenderer already registered with the IREPS
website. Digital signature used must be “Class IIIB with Company
Name” obtained from G.O.1. approved Certifying Authority. o

(b) Tenderers must look out for NIT for as soon as it is available n
IREPS website and upload their offer well in advance without
waiting for closing date and time, to avoid last minute hassles in
their own computer system or communication line. Purchaser will
not be responsible for non-participation of vendors due to any
technical problems on the day of tender closing time.

(c) Only bids received in the Electronic tender box available on the
“Goods & Services Tenders” module of Web Site

www.ireps.gov.in will be considered.

(d) The e-procurement system does not permit submission of any
offer after the closing date and time of that e-Tender. Hence, there
is no scope of any Late/ Delayed offers in the online bidding (
process.

(¢)

This tender will be finalized according to “Guidelines for
Electronic Reverse Auction for Works, Stores and Services
contracts” issued vide Railway Board’s letter No.
2017/TRANS/01/Policy/Pt.-S dated 28.03.2018 and amendment
No. RS(M)/2011/EPS/01 Pt. dated 18.10.2019. The provisions
related to the Stores tenders will be applicable as this is a Stores
Tender. However in modification to para 2.2(a) of the said
Guidelines , there will be no elimination &f eligible bidders for
participation in Reverse Auction ir&M' of No. of bidders
qualified for award of Contract/Bul 1.e for cases of No. of
Qualified bidders for bulk order being 3 or more , all will be
eligible for participation in Reverse Aueftion.

Sr. AFA / Stores
2 NéI RH., HQ Office, T
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10.0 Tender Opening

(a) Electronic tender boxes will be opened only after stipulated
closing date and time of the tender as shown on the IREPS
Website.

(b) E-Tender boxes will be opened by minimum two authorized
Railway officials using their secured digital permissions,
passwords and digital private keys obtained from GOI approved
certifying agencies. The icon will indicate that the tenders have
been opened.

(c) Through e-RA, two packet tendering system will be followed.
Bidders shall be simultaneously required to electronically submit a
technical and commercial bid and initial price offer. This tender will
be finalized according to “Guidelines for Electronic Reverse Auction
for Works, Stores and Services contracts” issued vide Railway
Board’s letter No. 2017/TRANS/01/Policy/Pt.-S dated 28.03.2018
and amendment No. RS(M)/2011/EPS/01 Pt. dated 18.10.2019.
The provisions related to the Stores tenders will be applicable as
this is a Stores Tender. However in modification to para 2.2(a) of
the said Guidelines , there will be no elimination of eligible
bidders for participation in Reverse Auction irrespective of No. of
bidders qualified for award of Contract/Bulk order i.e for cases of
No. of Qualified bidders for bulk order being 3 or more , all will
be eligible for participation in Reverse Auction.

(d) Offe';’s not complying with essential technical & commercial
requirements of the tender shall be declared as ineligible.

(e) Offers with any technical deviation will be summarily rejected.

() Initial Price Offer of only those bidders categorized as eligible for
regular/developmental order shall be opened and tabulated by
system separately.

(g)  Date and time of start of e-RA shall be communicated to qualified
tenderers after evaluation of the technical bids through IREPS
system.

(h)  During Reverse Auction process, bidders shall not be allowed to
bid a rate higher than the lowest Initial Price Offer.

(1) Reverse Auction among bids categorized as Qualified for
regular/bulk order shall be :/yducted on IREPS Platform. Bidders

shall be able to see Wtio screens.
2 |

() During auction peridd, identities of the participating tederers will
be kept hidden.

Sf. AFA @ g:ﬂw;u by RAJIV LoC 4,
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(k) Minimum admissible bid value will be last bid value minus
minimum decrement as specified by the tendering authority before
starting of reverse auction. Starting point for reverse auction shall
be the lowest Initial Price Bid of the tenderer eligible for award of

contract.

0 After close of the RA, tabulation of last (minimum) bids received
from all the tenderers will be generated and made visible to
Railways and participating tenderers.

(m)  Bidders will not be allowed to withdraw their last offer.

(n)  L-1 will be defined as the lowest bid obtained after the closure of
R.A. session. (

(0}  Vendor shall not be required to be present in the Railway office
tor any e-Tender npening process. They can obtain totally
transparent bid tabulation statement by logging on to the IREPS
website after tender opening.

(p)  All the participating vendors who have submitted valid electronic
offers can view their own offer details as well as the tender
tabulation statement after tender opening, from any remote
location using internet access by visiting the web site
www.ireps.gov.in instantly after opening of the virtual tender box,
by clicking on the icon.

(@  The purchaser does not guarantee opening of the tenders
immediately after the closing date and time due to reasons beyond
its control and hence tenders can be opened after the due date and ¢
time also. It will however, be ensured that no offers are submitted
after tender closing date and time. Vendors cannot submit/ modify
any offer or attach any file to it after the closing date and time as
stipulated in the tender notice. System does not permit any
alteration, modification, deletion of any entry or condition, offered
by the tenderer in the e-tender, after closure of the virtual tender

box.

(r) The Purchaser or any officer authorized oq behalf of the Purchaser
does not bind himself to accept the es\ or any other offer and
reserves the right to cancel, reduc ivide the conftract on more
than one source without assigning any reason for such action.

11.0  Acceptance of Tender:
Sr, A A/S Ores
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The purchaser reserves the right to reject any or all of the tenders in part
or full at his sole discretion without assigning any reasons.

11.2  Railways does not pledge itself to accept the lowest or any tender and
reserves to itself the right of acceptance of the whole or any part of the
quantity offered. The decision of Railways with regard to allotment of
quantity so as to ensure uninterrupted supply of sleepers will be final. .

11.3 The acceptance of the tender will be communicated by letter of
acceptance direct to the tenderer. In case where a counter offer is issued,
the unconditional acceptance of counter offer will result in a validly
concluded contract, though formal letter of acceptance may be forwarded
to the contractor at a later date.

12.0  The Special Conditions of Contract are enclosed. The Special Conditions
of the Contract will have precedence over the IRS conditions and
instructions to tenderers.

Enclosures:

1. Special Conditions of Contract Annexure- I

2. IRS Specifications for PSC Sleepers — Pre- Annexure-I1

tensioned Type

3. Schedule of Technical Requirement Annexure-IIT

4. Indemnity Bond for 90% payment Annexure- IV

5. Indemnity Bond for balance 10 % payment Annexure-V

6. Guidelines for e-RA — with no elimination Annexure-VI

modification \/i)ﬂu}

sr. AFm

N. Rly., HQ Office,

LU
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MODIFICATIONS in Invitation and Instructions to Tenderers
(Tender No. 77226005)

Para 6.4 is to be read as follows in lieu of the existing

Minimum Quoted quantity by a tenderer for a plant (Cumulative for all the consignees) should
not be less than or equal to 50% of RDSO certified rated production capacity for a period of 2
years under consideration, i.e., minimum quantity (Cumulative for all the consignees) to be
quoted by a tenderer should not be less than or equal to = (2 x 0.5 x 12 X monthly certified
production capacity by RDSO). Offers quoting (Cumulative for all the consignees) for less than
specified minimum quantity or cumulative tendered quantities for all the consignees (whichever

is lower) will be summarily rejected.

Para 7.0 (ii) is to be read as follows in lieu of the existing

Quantity allotment to a particular CSP for two year period for a particular consignee will not
exceed the “quoted quantity” for that consignee or the “production capability” as defined in Para
7.0 (i) above, whichever is lower. In case, one CSP is in the zone of consideration for ordering
for more than one consignee, then at the time of quantity allocation, total quantity to be allotted
(cumulative for all the consignees, as the case may be) will not exceed the “Production
Capability” of the CSP for two year period, as defined in Para 7.0 (i) above.
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INDEMINITY BOND

The President of India
Through

THIS INDENTURE made on this day by M/s. (Duly registered
under the Indian Co. Act. 1956) and having its registered office at
, hereinafter called the contractor (which expression shall
include its successors) in favour of the President of India acting through PCMM,
Northern Railway, hereinafter called the Purchaser (which expression shall include his
successors and assignees).

WHERE AS under the formal order/contract specified in schedule, I/'We have
agreed to supply mono block concrete sleepers to the President of India (hereinafter
called the Purchaser) at the time and place and in the manner detailed there in.

WHERE AS purchaser agreed to accommodate the contractor in case in which the
purchaser thinks fit by making 90% payment of value of Mono block PSC Concrete
Sleepers which have been inspected and passed by the Purchaser or his nominee.

In consideration of such payment I/'We am/are hereby is/are expressly prepared to
accept certain liabilities as herein after set out but such liabilities shall not affect the

passing of the sleepers concerned to the purchaser.

NOW, I/We hereby agree, declare and undertake as follows:

(1) I[/We shall remain absolutely responsible for the safe custody and protection of
sleepers, which were inspected and passed by the Railway Authority
by IC No. dated , but could not be dispatched due to non

availability of wagons against all risk whatsoever, till those are dispatched under
the above mentioned contract and duly delivered. The President of India,
however, shall be kept indemnified against any losses and/or damage to the said
sleepers till delivery to the ultimate consignee. The said sleepers shall however,
be at all time open to the inspection by officer who may be authorized on behlf,
by the purchaser or his nominee.

(11) Details of quantity which will be loaded in my/our siding as per challan will be

submitted by me/us to the consigneg direct and if any discrepancy is noticed pn
receipt of Mono block Concrevw at the destination, the cost of quantityjn

deficit will be realized from my/our 10% bills.

BHAI
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(iif)

(iv)

(v)

The said number of sleepers shall be loaded and dispatched correctly as per the
inspection note and that no broken or un-passed sleepers, not conforming to the
specification/drawings mentioned in the formal contract shall be dispatched and
then in such case we shall be liable for the entire loss or damage that purchaser
may sustain due to the dispatch of such broken/un-passed sleepers and 'We
undertake to indemnify the purchaser against all such loss and damage and shall
replace at my/our cost any of such broken/un-passed sleepers as may be

dispatched by us aforesaid.

In the event of any loss or damage as aforesaid the assessment of such loss or
damage and assessment of the compensation therefore would be made by the
General Manager, Northern Railway or his authorized nominee from our 10%
bills and the said assessment shall be final and binding upon us.

Provided always that notwithstanding anything contained in the formal,
order/contract, the President of India will be fully entitled to realize all dues
against me/ us under orders/contracts specified in the schedule or other contracts
between myself/ourselves and the President of India without prejudice due by any
other lawful means.

THE SCHEDULE

Northern Railway’s acceptance letter No. dated and
Northemn Railway contract Agreement No. dated for
manufacture and supply of Mono block PSC Concrete Sleepers.

Witness: *Signature of the Contractor /supplier:
Address:
Dated:
Name:
Address:
Dated:
# accepted
For and on behalf of the President of India. Vﬂy\)\

e

Article 299 of the Constitution.

Acceptance on behalf of the President of India should Eyn’o/fﬁcer authorized under

St. AFA / Stores
- N. Rly., HQ Office,
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INDEMNITY BOND

BY THE PRESENT INDEMNITY BOND executed by M/s

__________ day of 20---- (hereinafter called contractor) in

favour of President of India/(Name of the person who has signed the agreement)
(hereinafter called the purchaser).

2. WHEREAS - The Contractor has agreed with the purchaser to manufacture and supply
PSC mono block Line Sleepers to the Railway Administration in pursuant to and in terms of a

contract evidenced by the

3. AND WHEREAS pursuant to the said contract, the contractor(s) commenced dispatches of

sleepers on and completed dispatches by

4, AND WHEREAS under -=-—- of the said contract for the supply of PSC
monoblock Line Sleepers payment for the delivery of stores was/is to be made as follows:

Balance 10% of the price of each consignment will be paid on receipt of stores at
consignee’s end duly certified by a Gazetted officer of the consignee and on submission of a
Bond for 25% of the value of Stores supplied covering the warranty period asper warranty
clause. Consigner’s certificate shall be enclosed with 10% bills. In case 90% payment as lid
down in clause ------- above is not sought, 100% of price of each consignment will be paid
on receipt of stores at consignee’s end duly certified by a Gazetted officer of the consignee and

on submission of Indemnity Bond.
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5. AND WHEREAS 90% payment in respect of the Stores inspected has already been paid
by the Railway to the contractor, vide Cheque No.--—-------

6. AND WHEREAS the contractor submitted one of his bills being bill No.

______________________ of i RS SO the 10%
(i.e. balance amount) of the value in respect of stores dispatched by him through Railway Wagon
No. booking under RR No. to the consignee
thereof MamElY The e s et
(

7. AND WHEREAS the Purchaser has agreed to pay the amount of R§-=e--mm--eemo- (in
WOTAS) oot e msnnenne s nssneenessersensessssssnnnnneen DEING  HE
10%/100% of the said bill No. upon the Contractor subject to

execute an indemnity bond in the manner hereafter provided in the para of the contract.

8. NOW THEREFORE through this indenture, the Contractor hereby covenants with the
Purchaser that the Contractor shall at all times hereinafter well and sufficiently indemnify and
keep indemnified the Purchaser, his successors and assignee for an amount
wemmame-(25% of the value of stores supplied) from and against such damages, loss and costs,
charges and expenses, whatsoever that may be caused and incurred by the said Railway
Administration on account of the short or mon-receipt of the said stores said to have been
dispatched by the said wagon No. under the said RR No.-====-mrmrmausmnnn

to the said consignee or on account of the said goods if delivered in whole or

in part not being according to the specification and requirements of the said contract and inthe
event of such short or non-delivery or delivery of the goods in whole or in the part being not in
accordance with the specifications and requirements of the contract, the Contractor shall pay to

the purchaser on intimation to the amount as may be equal to the price of the said goods so short
received or not being according to the specifications or requirements as aforesaid and also all
other loss that the Purchaser may incur or suffer on account thereof the decision 0f -------=-se------
------------ Railway as to the exact amount of such loss including the price of the goods short
delivered or of the goods but not in accordance with the specifications or requirements of the

said contract as aforesaid being final and binding on the Contractor together with all costs,
charges and expenses that the Purchaser may incur for the recovery of the said amount and loss.

AND IT IS HEREBY guaranteed ntractor that PS Sleepers which the
contractor has supplied have been manufactured fully in accordance with the specifications and
its design shall strictly follow the “as made” detailed drawing with such specifications as are
notified in respect of each type. The centractor e ees that the PSC Sleeper shall be
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free from defects in material and workmanship. The contractor shall be liable to arrange the
necessary replacements of the defective sleepers free ot any charge only to the extent that such
replacements arc attributable to or arisc from faulty workmanship or material or design in the
munufacture of the sleepers. All replacements shall be made [ree of cost at destination. If the
contractor so desires, the replaced sleepers can be taken over by him for disposal as he deems fit,
within a period of three months from the date of receipt of the replacement of defective sleepers
by the purchaser. At the expiry of this period, no claim in this respect shall lie on the purchaser.

IT IS AGREED that any approval or acceptance by the purchaser of the sleepers or of the
materials incorporated therein shall not in any way limit the contractor’s liability hereunder. The
decision of the purchaser in regard to contractor’s liability under this guarantee shall be final and
conchisive. All replacements that the purchaser shall call upon the contractor to deliver under
this guarantee shall be delivered by the contractor within three months from the date of
intimation of such rejection of defective sleepers. If the contractor fails to replace the defective
sleepers within the said period, the cost of the said sleepers at the rate stipulated in the contract

shall be recovered from the payments due to the contractor.

WHEREAS IT IS AGREED that the guarantee herein contains shall expire in respect of
each sleeper on the expiry of 5 years from the date of the delivery or 3 years from the date of its
placing in service whichever is earlier except in respect of defects notified to the contractor prior

to the expiry of such date.

9. AND IT IS HEREBY agreed between the parties hereto that the Purchaser shall be
entitled to recover or adjust the cost of such replacements as aforesaid or the guaranteed amount
(25% of the price of stores supplied) whichever is less out of or from the
moneys, if any, payable to the Contractor in respect of the said Contract or any other contracts
subsisting between the Contractor and the purchaser.

10.  IN WITNESS WHEREOF the contractor has put his seal on =

IS HEREINTO affixed pursuant to a resolution, dated passid
by the Board of Directors of the said Company in the presence of:

Lo Shri s %/
Digaly .gﬂ;d by RAJIV LocHA
A .f st/ Date: Thf::l 24 1881117 1T 2928
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2.
Witness:
1)

2)

Signature of the Contractor

Firm's Name: M/s.

(Stamp)

Railway

FOR AND ON BEHALF OF THE PRESIIDENT OF INDIA

valo
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